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BRAHMAPUTRA CRACKER AND POLYMER LIMITED 
[A Government of India Enterprise] 

 

              REQUEST FOR QUOTATION (RFQ) 

                                 Part - A 

 
RFQ No.: BCPL/DIB/C&P/SER/20120100/AJD                                               16.04.2012 

RFQ Due on: 08.05.2012 at 14:30 Hrs IST 

Tender Opening Date: 08.05.2012 at 15.00 Hrs IST 
To, 
________________________ 
 
________________________    
 
_________________________ 

 

Dear Sir(s), 
Brahmaputra Cracker & Polymer Ltd., (BCPL) Dibrugarh here-in-after called OWNER/COMPANY/BCPL invites you 

to submit your bids under two bid systems for Design, Development, Testing and Installation of Codification 
package as per Annexure - I for BCPL, Dibrugarh as detailed below in complete accordance with enclosed 

tender document: 
 

i) Name of work   : Design, Development, Testing and Installation of Codification package  

   for BCPL-Dibrugarh. 
 

ii)         Last date and time for  : 08.05.2012 at 14.30 hrs. 
 submission of tender 

 

iii) Date and time for opening : 08.05.2012 at 15.00 hrs.  
 of bids 

iv) Date of Pre-Bid Conference : 26.04.2012 at 15.00 hrs. at BCPL- LEPETKATA. 

  

v) Earnest Money Deposit (EMD) : Rs. 13,600/- in the form of DD/Banker Cheque in favour of 

                                                        BRAHMAPUTRA CRACKER AND POLYMER LIMITED 

                 Payable at DIBRUGARH which is to be submitted along  

       with Un- Priced Offer (Part – A) 
 

vi) Place of submission of tender : OFFICE OF THE Sr MANAGER (C&P),    
 BRAHMAPUTRA CRACKER AND POLYMER LIMITED  

CENTRAL WAREHOUSE BUILDING,LEPETKATA P.O.LEPETKATA 

PIN: – 786006, DIBRUGARH, ASSAM. 
0373-2914611 

 

_____________________________________________________________________________        
Regd.Office: Hotel Brahmaputra Ashok, MG Road, Guwahati-781001, Assam: Tel:0361-2733554, 0361-2733556(Fax) 

Project Site Office: Main fire station builiding,LepetkataP.O.LEPETKATA 

 PIN: – 786006, Dibrugarh, Assam.Phone No. 0373-2914611 

 

Project Execution office: 3
rd
Floor, GTI; 24, Sector-16A; NOIDA–201 301: Tel: 0120-2513102, 011-26185941(Fax) 
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Part – A  

 

This is a zero deviation tender and therefore all interested bidders are requested to 

attend Pre-Bid Conference on the specified date as stated above to clarify all doubts / 

confusions before submitting quotation. Venue for the same will be in the office of Sr 

Manager (C&P), refer sl. no. (vi), as mentioned above. 
  

Offers should be submitted separately in two parts in sealed envelopes super-scribed with the 

tender no., due date and nature of offer (Un-Priced/Priced).  
 
PART-A: UN PRICED OFFER in duplicate (ORIGINAL + ONE COPY) complete with all technical and 

commercial details along with EMD  & the price schedule with prices blanked out and 
copy of tender document & addenda/corrigenda, if any,  duly signed and stamped on 
each page at Part - A. 

 
PART-B: PRICED OFFER in duplicate (ORIGINAL + ONE COPY) WITH COMPLETE PRICE DETAILS 

as per price schedule provided in the tender (Refer Part-B at Page no.: - 110 of Annexure: 
– I). 

 
The two envelopes containing Part-A and Part-B shall be enclosed in a larger envelope duly sealed and 
pasted and shall bear the tender no., due date and item prominently along with address of this office 
and sender’s name and address. 

 
Fax / Telex / e-mail offer shall not be considered. 
 
BCPL reserves the right to accept or reject any or all tenders received at its absolute discretion without 
assigning any reason whatsoever. 
 
VALIDITY PERIOD OF OFFER: 
 
The period of validity of the quotations should not be less than 90 days from the opening date. 
Quotations with less validity is likely to be ignored. 
 
PERIOD OF CONTRACT/COMPLETION SHEDULE: 
 

Period for the subject work order shall be 06 (SIX) months from the date FOI / LOA. 
 
TERMS OF PAYMENT:  

Payment will be made against RA bill duly certified by Engineer –in – Charge (EIC) as per the 
payment schedule in SCC-Part B.  
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 Part – A  

 

 

BID EVALUATION CRITERIA (BEC):- 

I. Bidder must have experience of providing services on material cataloguing & codification job in 

any Central Government / State Government / PSU / in large private organization in the past 7 

years to be reckoned from the date of opening of un-priced bid. 

II. Bidder must have executed a single contract in any Central Government / State Government / 

PSU / in large private organization for above nature of jobs having minimum executed value of 

Rs. 3.9 Lacs during last 07 years.    

III. The evaluation of all the responsive bids shall be done on overall lowest techno-commercially 

acceptable basis.  

SUBMISSION OF ATTESTED COPIES OF CERTIFICATES / DOCUMENTARY EVIDENCES: 
The bidder are requested to submit the copies of all certificates / documentary evidences duly attested 
by Gazetted Officer / Notary Public towards the proof of meeting the stated Bidder’s Eligibility Criteria: 
 

 Attested copies of all the relevant documents viz. Work Order, Execution Certificate 
and all the documents as mentioned in BEC. Experience should be supported by the 
work order copy and  the corresponding completion certificate. 

 
 Attested copy (ies) of Partnership Deed (in case of partnership firm) and Article of 

Association in case of limited company and Power of Attorney. 
 

 An undertaking (by the bidders who quotes by downloading the tender from 
website) on non judicial stamp paper of appropriate value stating that “The 
contents of the Tender Document have not been modified or altered by M/s. 
_______________ (Name of the bidder with complete address).  In case, it is found 
that the tender document has been modified / altered by the bidder, the bid 
submitted by the M/s. _____________ (Name of the bidder) shall be liable for 
rejection”.  

 

Non-submission of the attested copies of the requisite certificates / documents 
shall render the bid non-responsive and shall be liable for rejection. 
 
Please note that this is a Zero Deviation tender. Bidders are advised to strictly confirm 
compliance to tender conditions and not to stipulate any deviation / conditions in their 
offer. Subsequent to bid submission, BCPL will not seek confirmations / clarifications 
and any bid (s) not in line with tender conditions shall be liable for rejection. Bidders 
are also requested to submit the documents / confirmations strictly as per in the tender 
document. 

 

PENALTY:  
 

Penalty shall be applicable as specified under Scope of Work of this tender.  

 
FIXED PRICE: 
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Prices quoted by the bidder for shall be firm & fixed during the bidder’s performance of the 
contract. A bid submitted with an adjustable price quotation will be treated as non responsive 
and rejected.  
 
Prices shall be written both words & figures. 
 
LATE BIDS: 
 
Any bid received by the OWNER after the bid due date and time prescribed in the Tender 
Document shall be rejected. 
 
Telegraphic / Tele Fax / E-Mail offers whether sent directly or submitted by local agent in 
India will not be considered and shall be rejected. 
 
EVALUATION OF BIDS: 
 
The OWNER will examine the bids to determine whether they are complete, whether any 
computational errors have been made, whether the documents have been properly signed 
and whether the bids are generally in order. 
 
Once quoted, bidders shall not make any subsequent price changes, whether resulting or 
arising out of any technical / commercial clarifications sought regarding the bid, even if any 
deviation or exclusion may be specially stated in the bid. Such price change shall render the 
bid liable for rejection. All responses to request for clarifications shall be in writing. 
 
Unsolicited clarifications to the bid and / or change in price during its validity period would 
render the bid liable for outright rejection. 
 
Bidder’s Bid shall be considered non-responsive and rejected, if deviations are taken to the 
under mentioned provisions of Tender Documents by the Bidder: 
 

i. Performance Security (CONTRACT Performance Bank Guarantee) for less than     
7.5 % of Contract / Order value. 

ii. Period of validity of bids. 
iii. Force Majeure. 
iv. Resolution of Dispute / Arbitration. 
v. Any other such provisions if specially stipulated elsewhere in the tender document. 
vi. Non-compliance of Technical / Financial / Others as specified in Bid Evaluation 

Criteria. 
vii. Bids not confirming to Scope of Work as mentioned in Tender Document. 
viii. Conditional Bids. 
ix. Deviation in payment terms. 

 
 
OPENING OF PRICE BIDS:  
 
The price bids of the substantially responsive bidders will be opened later. The price bids of 
those bidders determined to be not substantially responsive will be rejected. 
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COMPARISON OF BIDS: 
 
The OWNER will evaluate and compare bids previously determined to be substantially 
responsive. 
 
Arithmetical errors will be rectified on the following basis: 
 
If there is a discrepancy between the unit price and the total price that is obtained by 
multiplying the unit price and quantity, the unit price shall prevail and total price will be 
corrected. If there is a discrepancy between the total amount and the sum of total prices, the 
sum of total prices shall prevail and the total bid amount will be corrected. 
 
OWNER’s evaluation and comparison of prices of previously determined substantially 
responsive bids shall take following in account: 
 
The evaluated price of bidders shall include the total contract price as per the Schedule of 
Rates (SOR). 
 
Comparison of bids will be on basis of overall lowest cost to BCPL as detailed in the Scope of 
Work. 
 
AWARD CRITERIA: 
 
The OWNER will award the contract to a single successful bidder for whose bid has been 
determined to be the lowest evaluated, responsive bid, provided further that the bidder is 
determined to be qualified to satisfactorily perform the contract.  
 
OWNER’S RIGHT TO VARY QUANTITIES AT THE TIME OF AWARD: 
 
The OWNER reserves the right at the time of award of contract to increase or decrease the 
quantity specified in the scope (in respect of each item of scope), without any change in unit 
price and other terms & conditions.  

 

OWNER’S RIGHT TO ACCEPT ANY BID AND TO REJECT ANY OR ALL BIDS: 
 

OWNER reserves the right to accept or reject any bid, and to annul the bidding process and 
reject all bids, at any time prior to award of contract, without thereby incurring any liability to 
the affected bidder or bidders or any obligations to inform the affected bidder or bidders of 
the ground for the OWNER’S action. 
 

INCOME TAX LIABILITY: 
 
The bidder will have to bear all income tax liability, both Corporate as well as for their 
personnel, pursuant to award of contract against this enquiry. 
 
DETAILS OF THE BIDDER: 
As per enclosed Annexure - A. (to be submitted along with un-priced bid after duly filled & 
signed) 
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SPECIAL CONDITION OF CONTRACT :( Part – A)  
As Per Enclosed Annexure: - B. 
 
SPECIAL CONDITION OF CONTRACT :( Part – B)  
As Per Enclosed Annexure: - C. 
 
SCOPE OF WORK: 
As Per Enclosed Annexure: - D. 
 
GENERAL CONDITION OF CONTRACT (GCC) FOR WORKS: 
As Per Enclosed Annexure: - E. 
 
PROFORMA FOR CONTRACT AGREEMENT: 
As Per Enclosed Annexure: - F. (to be submitted by the successful bidder within 07 days from 
the date of award of FOI / Work Order). 
 
PERFORMANCE SECURITY (CONTRACT PERFORMANCE BANK GUARANTEE): 
As Per Enclosed Annexure: - G. (to be submitted by the successful bidder within 10 days from 
the date of award of FOI / Work Order. Total value of CPBG is @7.5 % of the total contract 
value). (Initial SD to be deposited 2.5% within ten days of receipt of LOA/LOI by the 
contractor and remaining 5% to be recovered from RA Bill). EMD deposited with the tender 
shall be adjusted towards security deposit/ISD provided it is deposited by Demand 
Draft/Bankers Cheque. 
JURISDICTION OF COURT 

The purchase order shall be governed by and constructed according to the laws in force in 
India. The Supplier hereby submits to the jurisdiction of the courts situated at GUWAHATI  
 (Assam) for the purpose of disputes, actions and proceedings arising out of the contract, the 
courts at GUWAHATI (Assam) only will have the jurisdiction to hear and decide such disputes, 
actions and proceedings. 
ARBITRATION 

All matters of difference what-so-ever which shall at any time arise between the parties 
hereto relating to execution of ORDER / CONTRACT or to the rights or liabilities or any claims 
thereof (other than those in respect of which the decision of any person is by the contract 
expressed to be final and binding) shall be resolved as per Arbitration and Reconciliation Act, 
1996 and the venue of such arbitration shall be GUWAHATI, Assam. 
 

FORCE MAJEURE  
Shall mean and be limited to the following: 

 
(a) War/Hostilities 
(b) Riot or Civil Commotion 
(c) Earthquake, flood, tempest, lightning or other natural physical disaster. 
(d) Restrictions imposed by the Government or other statutory bodies which prevents or 

delays the execution of the order by the SELLER. 
 

The SELLER shall advise OWNER by a registered letter duly certified by the local Chambers of 
Commerce or Statutory Authorities, the beginning and end of the above causes of delay within seven 
(7) days of the occurrence and cessation of such Force Majeure Conditions.   
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For delays arising out of Force majeure, the SELLER shall not claim extension in completion   date for 
a period exceeding the period of delay attributable to the causes of Force Majeure and neither OWNER 
nor SELLER shall be liable to pay extra costs provided it is mutually established that Force Majeure 
conditions did actually exist. 

 
SELLER shall categorically specify the extent of Force Majeure conditions prevalent in their works at 
the time of submitting their bid and whether the same have been taken into consideration or not in 
their quotations.  In the event of any force majeure cause,  the SELLER or the OWNER shall not be 
liable for delays in performing their obligations under this order and the delivery dates will be 
extended to the SELLER without being subject to price reduction for delayed deliveries, stated 
elsewhere. 
 

Part - A 

Enclosures:   Annexure – A,A1,  Annexure – B,  Annexure – C, Annexure – D, Annexure – E 
,  Annexure – F , Annexure – G  & Annexure – I (SOR of Codification package) . 
 

Part - B 

Enclosures: ANNEXURE – I (SOR for Codification package)  
 
Yours truly, 
For and on behalf of Brahmaputra Cracker and Polymer Ltd 
 
 
(A.J.Dutta)     

  Sr. Officer (C&P)  

Contact Number: 0373-2914611/609 
                         09435736432 
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PART – A 

 

ANNEXURE – A 

DETAILS OF THE BIDDER 

NAME OF THE BIDDER  : ______________________________ 

 

ADDRESS OF THE BIDDER  : ______________________________ 

 

       ______________________________ 

 

       ______________________________ 

 

Contact number of bidder: ______________________________ 

     

PAN NO. AS PER IT ACT  :  _________________________(Copy to be submitted) 

 

SERVICE TAX REGD NO.  :  _________________________(Copy to be submitted) 

APPLICABLE RATE OF  :  ______________________________ 

SERVICE TAX 

ECC NO. AS PER EXCISE  :  ___________ _____________________ 

AUTHORITY 

TIN NO.    :  ________________________ (Copy to be submitted) 

CST  NO. AS PER CST ACT  :  _______________________   (Copy to be submitted) 
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         PART – A 
 

                                                           MASTER INDEX 
 
PART-A: TECHNICAL AND UN-PRICED COMMERCIAL PARTS: (TECHNO-COMMERCIAL BID)  
S.N.  DESCRIPTIONS.             PAGE NO. 
 

1. Request for Quotation       1-9 

 

2. Master Index        10 

 

3. Exhibit ‘A’ and Check list for submission of document               11 - 12 

 

4. Exhibit ‘B’: Acknowledgement cum consent letter   13 - 14 

 

5. Instructions to Bidders       15-22 

 

6. Special Conditions of Contract- Part-A     23 - 29 

 

7. Special Conditions of Contract- Part-B       30-33 

 

8. Scope of Work             34-39 

 
9. General Conditions of Contract      40-108 

 

10. Schedule of Rates (SOR) for Codification package (Annexure – I )              109 
 

 
 

PART-B:  PRICED COMMERCIAL PART (PRICED BID) 

 
S.N. DESCRIPTIONS       PAGES NO.  
 
 
1. Schedule of Rates (SOR) for Codification package (Annexure – I)      110 

 

 

 
 
 

                             * * * * * *  
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Part – A 
Exhibit ‘A’ 

CONFIRMATION OF BIDDERS FOR MEETING BEC AND OTHER REQUIREMENTS OF TENDER 

TENDER NO.:  BCPL/DIB/C&P/SER/20120100/AJD 

DESCRIPTION: Design, Development, Testing and Installation of Codification package  for BCPL-Dibrugarh. 

 

S# TENDER REQUIREMENT BIDDER’s REPLY / CONFIRMATION 

1 Bidder must have experience of providing services on 
material cataloguing & codification job in any Central 

Government / State Government / PSU / in large 
private organization in the past 7 years to be 

reckoned from the date of opening of un-priced bid 

Reference of attested copies of documents furnished: 
 
1. 
 
2. 

2 Bidder must have executed a single contract in any 

Central Government / State Government / PSU / in 

large private organization for above nature of jobs 

having minimum executed value of Rs. 3.9 Lacs 

during last 07 years.    

 

Reference of attested copies of documents furnished: 
 
1. 
 
 
 
2. 
 

3 Confirmation regarding submission of other documents as 
per check-list.  

  

4 Affidavit duly notarized, as per clause no. 39.0 of Special 
conditions of Contract Part–A 

Reference of document furnished 
1. 

Note: 
Please note that the documents listed by you above only shall be considered for evaluation of your claim of meeting Bidder 
Evaluation Criteria. Any other documents, not included above shall not be considered. Further please note that all the 
documents submitted should be attested by a Gazetted officer / officer of Public Sector Enterprises/ Notary public. 

Date:      

Bidder’s signature___________________  
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 PART – A 

CHECK LIST FOR SUBMISSION OF DOCUMENTS 

Bidder is requested to fill this check list and ensure that all detail / documents have been furnished as called for 

in the Bidding Document along with duly filled in, signed & stamped checklist with each copy of the “Un-priced 
bid (Part-I)”. 

Please tick the box and ensure compliance: 

1.0 EMD of requisite amount is submitted in the form of DD/Banker’s Cheque/BG from any scheduled bank 
as mentioned in RFQ.   

 Submitted in the form of DD/Banker’s Cheque/BG (Rs. _____________________) 
 

DD/Banker’s Cheque/BG No. ___________ Dated __________ Drawn on    ___________________ 

2.0 Validity of offer is upto three (03) months from the date of submission of Techno-commercial part. 

Yes Valid up to ________________

  

3.0       Power of Attorney in favour of person who has signed the offer in stamp paper     
           of appropriate value.  

 
Submitted   

   

4.0 Partnership Deed in case of partnership firm and Articles of Association in case of limited company. 

Submitted   

   

5.0 Duly signed & stamped Original bidding document along with blank copy of price bid (Schedule of 

Rates) and addendum, if any. 

 

Submitted  

7.0       Affidavit duly notarized, as per clause no. 39 of Special conditions of Contract (SCC – A)    
             

           Submitted 

8.0 All pages / documents are stamped and signed by the authorized signatory of the bidder towards 
acceptance of terms and conditions of the tender: 

 
Yes   

   
 

9.0    Bidder should ensure that rates for are indicated at Schedule of Rates (Annexure - I) for Codification job 

been quoted.  
 

            Quoted                  
 

 SIGNATURE OF BIDDER  : _____________________________ 

 
 NAME OF BIDDER  :_____________________________ 

  
 COMPANY SEAL :______________________________ 
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            PART – A 
     EXHIBIT-B 

ACKNOWLEDGEMENT CUM CONSENT LETTER 

 
(Within 07 days of receipt of Bidding document, Bidder shall acknowledge the receipt and 
confirm his intention to Bid against the enquiry/tender through e-mail to or per return 
FAX by filling up the this Format.) 
 
To,  
SR MANAGER (C&P) 
BRAHMAPUTRA CRACKER & POLYMER LTD. 
CENTRAL WARE HOUSE, 
DIBRUGARH, ASSAM, PIN – 786 006 

FAX: 0373 –2914611/609 
 
SUBJECT: Tender No. BCPL/DIB/C&P/SER/20120100/AJD    
Dear Sir, 
 
We hereby acknowledge receipt of a complete set of bidding document along with enclosures for 
subject item/work. 
 
We undertake that the contents of the above bidding document shall be kept confidential and further 
that the drawings, specifications and documents shall not be transferred and that the said documents 
are to be used only for the purpose for which they are intended. 
 

A) We intend to bid as requested for the subject item/work and furnish following details with 
respect to our quoting office: 
 
(i) Postal Address  : ………………. 
     ………………. 
 
 
(ii) Telephone Number : ……………… 
 
(iii) Telefax Number  : …………….. 
 
(iv) Contact Person  : …………….. 
 
(v)  E-mail Address  : …………….. 

 
B) Details of Contact person: 
 

(i) Postal Address  : ………………. 
     ………………. 
 
 
(ii) Telephone Number : ……………… 
 
(iii) Fax Number  : …………….. 
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PART – A 
 
(iv) Contact Person  : …………….. 

           
(v)  E-mail Address  : ……………………….. 
 

C) We are unable to bid for the reasons given below and we are returning back the entire set of 
bidding documents. 

 
Reasons for non-submission of bid: 
 
 
Agency’s Name  : …………………….. 
 
Signature      : …………………….. 
 
Name       : …………………….. 
 
Designation   : …………………….. 
 
Date   : …………………….. 
 

Seal/Stamp  : ………………………. 
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PART – A  
INSTRUCTIONS TO BIDDERS 

 
Ref: BCPL/DIB/C&P/SER/20120100/AJD                   
1.0 BIDDING DOCUMENT, CLARIFICATION AND ADDENDUM 
1.1 BIDDING DOCUMENT  
1.1.1 Two sets of bidding document (Tender document) are issued. Bidder shall submit 

the Tender document duly signed & stamped on each page of tender in token of his 
acceptance along with his bid 

1.1.2 Transfer of bidding document issued to one intending bidder to another is not permissible. 
1.1.3 Bid shall remain valid for 120 days from the date of submission of Bid. 
1.2 CLARIFICATION REQUESTS BY BIDDER 
1.2.1 Although the details presented in this Bidding document consisting of conditions of contract, 

scope of work, technical specifications and drawings have been compiled with all reasonable 
care, it is the Bidder’s responsibility to ensure that the information provided is adequate and 
clearly understood. 

1.2.2 Bidder shall examine the bidding documents thoroughly in all respect.  
1.2.3 Any failure by Bidder to comply with the aforesaid requirement shall not excuse the Bidder, 

after subsequent award of contract, from performing the work in accordance with the 
agreement. 

 
1.3      AMENDMENT OF BIDDING DOCUMENT 

1.3.1 BCPL may, for any reason whether at his own initiative or in response to the clarification 
requested by the prospective Bidder, issue amendment in the form of addendum during the 
Bidding period and subsequent to receiving the bids. Any addendum thus issued shall become 
part of bidding document and Bidder shall submit ‘original’ addendum duly signed and stamped 
in token of his acceptance. 

1.3.2 For addendum issued during the Bidding period, Bidder shall consider the impact in his Bid. For 
addendum issued subsequent to receiving the Bids, Bidder shall follow the instructions issued 
along with addendum with regard to submission of impact on quoted price / revised price, if 
any.  

1.4 CONFIDENTIALITY OF DOCUMENT 

1.4.1 Bidder shall treat the Bidding document and contents thereof as confidential. 
1.5 ACKNOWLEDGEMENT & CONFIRMATION OF BID 

1.5.1 Within 07 days of receipt of Bidding document, Bidder shall acknowledge the 
receipt and confirm his intention to Bid for the Bidding work. 

2. EARNEST MONEY DEPOSIT 

2.1 The bid must be accompanied by earnest money (interest free) for the amount 
indicated in ‘Letter Inviting Tender’ in the form of a Demand Draft drawn on any 
Nationalized/Scheduled Bank in favour of M/s. Brahmaputra Cracker and Polymer 
Limited payable at State Bank of India, Dibrugarh (BRANCH CODE 0071), Assam or 
in the form of Bank guarantee issued by Nationalized Bank for an equal amount 
valid for six (06) months from the due date of submission of bid as per the format 
enclosed in bidding document. Bid not accompanied by earnest money will not be 
considered unless the same is exempted as per ‘Letter Inviting Tender’. Bank 
guarantee shall be revalidated for extended period as required by BCPL in writing. 
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PART – A 
 

2.2 If the bidder, after submission, revokes his bid or modifies the terms and conditions 
thereof during the validity of his bid except where the BCPL has given opportunity 
to do so, the earnest money submitted by Bidder will, in such case, not be refunded 
to him. 

2.3 BCPL may at any time cancel or withdraw the invitation to bid without assigning 
any reason and the earnest money submitted by Bidder will in such case be 
refunded to him. 

2.4 The successful Bidder shall be required to deposit security amount within 10 days 
of acceptance of his bid with the BCPL in the manner indicated in General 
Conditions of Contract / Special Conditions of Contract. Should the successful 
Bidder fail or refuse to sign the agreement or furnish the security deposit within the 
period fixed by the BCPL as indicated above, the earnest money shall be forfeited 
without prejudice to his being liable to any further loss or damage incurred in 
consequence by the BCPL. 

2.5 Earnest money shall be returned to the successful Bidder after the security deposit 
has been furnished by him to the BCPL. 

 
3.0 SCHEDULE OF RATES 

3.1 The schedule of Rates shall be read in conjunction with all other sections of bidding 
document.  

3.2 The rates quoted by the bidder shall be firm and fixed for the completion period of the 
tendered works, unless stated otherwise. The rates quoted by the Bidder shall include all taxes, 
duties & levies except Service Tax and any cess thereon. Service Tax and cess thereon shall be 
paid by BCPL extra at actual against cenvat invoice to be submitted by the bidder. 

 Notwithstanding the instructions given above, in case any bidder(s) mention the terms such as 
“Inclusive” or “Included” in respect of Service Tax, their bids will still be evaluated considering 
the prices exclusive of Service Tax. However, in the event of such bidder emerging as the 
lowest bidder based on this evaluation, the award shall be made considering the service tax 
included in the quoted rates and the same will be conclusive and binding on the bidder. 
Further, the bidder will be required to submit Cenvat invoice to enable BCPL to avail Cenvat 
benefit. 

3.3 Rates must be filled in format for ‘schedule of rates’ enclosed as part of bidding document. If 
quoted in separate typed sheets and any variation in description, unit is noticed, the bid is 
liable to be rejected. In any case bidder shall be presumed to have quoted against the 
description of work and the same shall be binding on the bidder. 

3.4 In case any activity though specifically not covered in description of ‘Schedule of Rates’ but is 
required to complete the work as per Scope of Work, Scope of Supply, Specifications, 
Standards, Drawings, General Conditions of Contract, Special condition of contract or any other 
part of bidding document, the quoted rates will deemed to be inclusive of cost incurred for 
such activity. 

3.5 The rates shall include all expenditure incurred towards mobilization and demobilization. 
3.6 Rates quoted shall be in Indian Rupees Only. 
3.7 Bidder shall quote rates both in figures as well as in words. 
 
4.0 DOCUMENTS COMPRISING THE BID 

4.1 Bidder is advised that BCPL intend to fully evaluate the technical and un-priced commercial 
submissions.  

4.2 It is important that Bidder clearly demonstrates his experience and capability, giving to BCPL a 
high level of confidence that if awarded, the Bidder will be able to perform the  
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PART-A 

 
works within the stipulated Time Schedule and quoted price and meeting all other 
requirements listed in the Bidding document.  

4.3 Bidder is requested to furnish the complete and correct information required for evaluation of 
his Bid. If the information with regard to resources and concurrent commitments or any other 
information / documentation forming basis of evaluation is found in complete / incorrect the 
same may be considered adequate ground for rejection of the bid. 

4.4 Bidder shall arrange his bid in the following order: 
i) PART-A: TECHNICAL AND UN-PRICED COMMERCIAL PART (TECHNO-

COMMERCIAL BID) 
Technical and un-priced commercial part shall comprise the attachments, specifying 
attachment number arranged in the order as follows: 
a) Submission of bid letter along with Bidding document (Tender document), 

Earnest Money Deposit and its details. 
b) Attested copies of documents as mentioned in Request for Quotation  
c) Copy of tender document duly signed and stamped towards acceptance to terms 

and conditions of the tender.  
d) Power of Attorney in favour of authorized signatory of the Bidding document. 
e) Organization details  

 In case of a proprietorship firm, the name and address of proprietor, and 
certified copy of ‘Certificate of registration of firm’. 

 In case Bidder is a partnership firm, certified copy of the partnership deed. 
 In case of company (whether private or public), certified copy of the 

‘Certificate of Incorporation’ together with certified Memorandum / articles 
of Association. 

f) Copy of”Schedule of Rates” without any prices (which will be left bank) duly 
signed and stamped. 

g) Technical offer if any, required as per Bidding document. 
h) Check list (Exhibit-A) 
i) Any other relevant document, Bidder desires to submit.  
 
ii) PART-B: PRICED COMMERCIAL PART (PRICE BID) 

a) Priced commercial Part shall contain “Schedule of Rates” duly filled in .Two 
copies  i.e. one ORIGINAL COPY and one DUPLICATE copy of “Schedule of 
Rates” shall be submitted. 

b) No stipulation, deviation, terms & conditions, presumption, basis etc. shall be 
stipulated in Price part of bid. BCPL shall not take cognizance of any such 
statement and may at their discretion reject such price bids. 

c) Bidders are advised NOT to mention Rebate/Discount separately, either in the 
SOR format or anywhere else in the offer. In case bidder(s) intend to offer any 
Rebate/Discount, they should include the same in the item rate(s) itself under 
the “Schedule of Rates (SOR)” and indicate the discounted unit rate(s) only.   
In case, it is observed that any of the bidder(s) has/have mentioned 
Discount/Rebate separately, the same shall not be considered for evaluation. 
However, in the event of the bidder emerging as the lowest bidder, the 
Discount/Rebate offered by the bidder shall be considered for Award of Work 
and the same will be conclusive and binding on the bidder. 
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5.0 SUBMISSION OF BID 
 
5.1 SUBMISSION IN TWO SEPARATE ENVELOPS: 
  
5.1.1 Un-priced and priced part must be submitted in separate sealed envelopes in following 2 parts: 
 i) PART-A – TECHNICAL AND UN-PRICED COMMERCIAL PART 
 

a) This part shall contain technical and commercial (Un-priced) bid. This envelope 
shall comprise the signed copy of Bidding document (Tender document), 
drawings, addendum (if any), one original and 1 copy of the information listed 
for submission in Part –A as per Para 4.4 above.  

b) The envelope shall have following information clearly written on the outside of 
the envelope, failing which BCPL will assume no responsibility for the 
misplacement or premature opening of the bid. 
 
Part - A  Technical and Un-priced Commercial Part. 

Name of Work: _______________________________________ 

Bidding document No.: _________________________________ 

Due date & time of Opening.:_____________________________ 

From:[Name & Address of Bidder]: _______________________ 
 

c) Original earnest money deposit (EMD shall also be enclosed in this part. 
 
ii) PART-B: SEALED PRICED COMMERCIAL PART 

 
a) This part of the bid shall contain the Schedule of Rates, duly filled in all respects 

and other information specifically requested for submission in price part as per 
Para 4.4 ii) above. The envelope shall have the following information clearly 
written on outside of the envelope, failing which BCPL will assume no 
responsibility for the misplacement or premature opening of the bid. 
 
 
PART-B – PRICE PART 
 
Name of Work: ______________________________________ 
 
Bidding document No.: _________________________________ 
 
From:[Name & Address of Bidder]: _______________________ 

 
b) This part of Bid will be submitted in original plus one copy.  
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5.2 DATE, TIME & PLACE OF SUBMISSION 

5.2.1 Bid must be submitted by the due date and time mentioned in the Letter Inviting Tender or 
any extension thereof as duly notified in writing by BCPL at the following address: 
OFFICE OF THE SR MANAGER (C&P) Brahmaputra Cracker & Polymer Ltd. CENTRAL WARE 
HOUSE P.O. LEPETKATA, Dibrugarh, Assam, PIN – 786 006 

 
5.2.2    Bid received after the time and date fixed for receipt of bid is liable for rejection. 
 
5.3      CHECK LIST FOR SUBMISSION OF BID 
 
5.3.1 To assist bidder in ensuring the completeness of bid, a checklist for submission of various 

documents / details in ‘technical & un-priced commercial part of bid has been enclosed to 
“INSTRUCTIONS TO BIDDERS”. Bidder, in his own interest, is requested to fill the checklist and 
submit along with his bid for ready reference. 

 
5.3.2 In case of incomplete submissions, BCPL will not be under any obligation to give the bidder an 

opportunity to make good such deficiencies and BCPL may at its discretion treat such bids as 
incomplete and not consider for further evaluation. 

 
6.0 BID OPENING AND EVALUATION 
 
6.1 OPENING OF TECHNO-COMMERCIAL PART OF BID 
 
6.1.1 On the date and time mentioned in ‘Letter Inviting Tender’ (if specified), Part-A i.e. Technical 

and un-priced commercial Part will be opened in the office of BCPL- Dibrugarh. 
 
6.1.2 In the event, the specified date of bid opening is declared a holiday for BCPL, the bid shall be 

opened on the next working day at the specified time and location. 
 
6.2 CLARIFICATION & ADDITIONAL INFORMATION 
 

During evaluation, BCPL may request Bidder for any clarification on the bid, additional or 
outstanding documents. Bidder shall submit all additional documents in one original and one 
copy. However, seeking clarification shall be on sole discretion of BCPL. 

 
6.3 TECHNO-COMMERCIAL DISCUSSIONS 
6.3.1 Bid of the bidder who submits the required EMD shall be taken up for detailed evaluation. 
 
6.3.2 Techno-commercial discussions with bidder shall be arranged, if needed. Bidder shall depute 

his authorized representative(s) for attending the discussion. The representative(s) attending 
the discussions shall produce authorization from his organization to attend the discussions and 
sign the minutes of meeting on behalf of his organization. The authorized representatives must 
be competent and empowered to settle all technical and commercial issues. 
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6.4 BID EVALUATION CRITERIA 
 
6.4.1 Bid is the responsibility of bidder and no relief or consideration can be given for errors and 

omissions made by the bidder inadvertently or adherently. Bid with incomplete information is 
liable for rejection. 

6.4.2 The techno-commercial part of bid shall be evaluated as per bid evaluation criteria, wherever 
indicated in the bidding document.  

6.4.3 Non-submission of details / documents as per Para (4.4.) above may lead to rejection of bid. 
6.4.4  DEVIATIONS TO CRITICAL STIPULATIONS: 

 Deviations to critical stipulations of bidding document as mentioned below are not 
acceptable. Bidder taking deviations to the following bid stipulations may not be 
considered for price opening 
a) EMD / Bid security 
b) Contract period  
c) Total Scope of work 
d) Security deposit / Performance Bank Guarantee. 
e) Validity of bids 
f) Mobilization advance 
g) Schedule of Rates 
h) Payment Terms 
i) Arbitration clause 
j) Force Majeure 
k) Clause No. 6.4.2 & 6.6 of “Instructions to Bidders” 
l) Requirement of P. F. Code No. with RPFC under EPF & M Provisions Act 1952 

6.4.5 DETERMINATION OF RESPONSIVENESS 

i) Prior to the financial evaluation of bids, the BCPL will determine whether each bid is 
substantially responsible to the requirements of the Bidding document. 

ii) For the purpose of this clause, a substantially responsible bid is one, which conforms to 
all the terms and conditions and specifications of the bidding document without 
material deviation or reservation. A material deviation or reservation is one which 
affects in any substantial way the scope, quality, or performance of the works or which 
limits in any substantial way, in consistent with the bidding document, the employer’s 
rights of contractor’s obligation would affect unfairly the competitive position of bidders 
presenting substantially responsive bids. 

iii) If a bid is not substantially responsive to the requirements of the Bidding documents, it 
may be rejected by the BCPL. 

 
6.4.6 Bidders must submit the bid in line with bid stipulations without taking any deviation. However, 

in case it becomes unavoidable and the Bidder seeks some clarifications / queries with respect 
to technical / commercial part, the bidder may stipulate the same strictly as per Annexure-I for 
the technical and commercial part. 

 
6.4.7 UNSOLICITED POST BIDDING MODIFICATIONS: 

Bidders are advised to quote strictly as per terms and conditions of the bidding document and 
not to stipulate any deviations / exceptions. Once quoted, the bidder shall not make any 
subsequent changes, whether resulting or arising out of any technical / commercial 
clarifications sought on any deviations or exceptions mentioned in the bid. Any proposal price 
change is likely to render the bid liable for rejection. 
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6.4.8 Bidders must ensure that complete bid along with all details as sought are submitted as per 

provisions of the bidding document. The checklist has been provided in the bidding document 
to ensure that any required details are not missed by the bidders while submitting their offer. 

6.4.9 Proposed deployment of resources like manpower, equipment, tools and tackles shall be looked 
into to ensure performance of work within stipulated time period  

6.4.10 The concurrent commitments of Bidder on various jobs under execution by the bidder will be 
taken into account to assess the spare capacity available with the Bidder. 

6.4.11 Performance of bidder on work executed / under execution shall be taken into consideration 
before selecting the bidder for opening of his price bid. 

 
6.5 OPENING OF PRICE PART OF BID 

Priced commercial part of only those bidder, whose bids are considered techno-commercial 
acceptable, shall be opened. 

 

6.6 EVALUATION OF PRICE PART 

The “Schedule of Rates” quoted by the bidder shall be taken up for evaluation on overall basis. 
Price bids containing additional qualifications not mentioned in Techno-Commercial part of the 
bid shall be summarily rejected. 
 

6.7 PURCHASE PREFERENCE TO PUBLIC SECTOR ENTERPRISE (Not applicable in this 

tender) 

Owner reserves the right to grant purchase preference to Public Sector Enterprises in terms of 
the latest applicable guidelines of the Government of India. 

 
6.8 PROCESS TO BE CONFIDENTIAL 

Information related to the examination, clarification, evaluation and comparison of bids 
recommendations for award of contract shall not be disclosed to bidder or other person not 
officially concerned with such process. Any effort by bidder to influence the BCPL processing of 
bid or award decisions may result in rejection of such Bids. 

 
6.9 OWNER’S RIGHT TO ACCEPT OR REJECT A BID 

6.9.1 BCPL reserves the right to accept a bid other than the lowest and to accept or reject any bid in 
whole or part, to annual the bidding process or to reject all bids with or without notice or 
reasons. Such decisions by BCPL shall bear no liability whatsoever consequent upon such 
decisions. 

 
7.0 AWARD OF WORK AND CONTRACT DOCUMENT 
7.1 AWARD OF WORK 

7.1.1 The bidder whose bid is accepted by BCPL shall be issued Letter of Intent / fax of Intent 
(LOI/FOI) prior to expiry of bid validity. Bidder shall confirm acceptance by returning a signed 
copy of the LOI / FOI. 

7.1.2 BCPL shall not be obliged to furnish any information / clarification / explanation to the 
unsuccessful bidders as regards non acceptance of their bids. Except for refund of EMD to 
unsuccessful bidder, BCPL shall correspond only with the successful bidders. 
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7.2 CONTRACT DOCUMENT 

7.2.1 The successful bidder shall be required to execute a formal agreement in accordance with the 
‘Form of Contract’ (Annexed to General Condition of Contract (GCC), within 10 days of receipt 
of LOI/FOI/Detailed Letter of Award specified period. 

7.2.2 Contract Documents to be signed between BCPL & selected bidder shall consist of the 
following: 
i) Agreement on stamp paper of appropriate value. 
ii) Letter of Intent / Fax of Intent 
iii) Detailed letter of award / acceptance along with agreed variation and other enclosures. 
iv) Original bidding document along with set of drawings 
v) Addendum/Corrigendum issued to bidder, if any. 

7.2.3 Stamp paper of appropriate value shall be provided by the successful bidder after ascertaining 
its value. 

7.2.4 The statement of Agreed variation prepared based on the deviation if any, finally retained by 
the bidder and accepted by BCPL, shall form part of detailed letter of award. 

 
 
 
 

*********** 
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                                                                                                                                  AA NN NN EE XX UU RR EE --   BB   
 

SS PP EE CC II AA LL   CC OO NN DD II TT II OO NN SS   OO FF   CC OO NN TT RR AA CC TT   (( SS CC CC   PP  AA  RR  TT  ––  AA  )  
                             

SUBJECT:  Design, Development, Testing and Installation of Codification package  for BCPL-Dibrugarh. 
1.0 GENERAL: 
   1.1 The Special Condition of Contract shall be read in conjunction with the General  

Conditions of Contract, Schedule of rates, specifications, drawings and any other     
documents forming part of contract, wherever the context so requires. 
Notwithstanding the sub-division of the documents into these separate sections  
and volumes, every part of each shall be deemed to be supplementary to and  
complementary of every other part and shall be read with and into the  
CONTRACT so far as it may be practicable to do so. 

 
1.2 Where any portion of the General Condition of Contract is repugnant to or at variance with any provisions of the 

Special Conditions of Contract, unless a different intention appears, the provisions of the Special Conditions of 
Contract shall be deemed to over-ride the provisions of the General Conditions of Contract and shall to the extent of 
such repugnancy, or variations, prevail. 

 
1.3 Wherever it is mentioned in the specifications that the CONTRACTOR shall perform certain WORK or provide certain 

facilities, it is understood that the CONTRACTOR shall do so at his cost and the VALUE OF CONTRACT shall be 
deemed to have included cost of such performance and provisions, so mentioned. 

 
1.4 The materials, design, and workmanship shall satisfy the relevant INDIAN STANDARDS, the JOB SPECIFICATIONS 

contained herein and CODES referred to. Where the job specification stipulate requirements in addition to those 
contained in the standard codes and specifications, these additional requirements shall also be satisfied.   

 
1.5 The intending bidder shall be deemed to have visited the site. Non-familiarity with site condition and unawareness 

of General Condition of contract will not be considered a reason either for extra claim or for not carrying out work in 
strict conformity with drawings and specifications. 

 
2.0 LOCATION: 

 BCPL office at BCPL, Lepetkata, Dibrugarh, Assam. 

 
3.0 SCOPE OF WORK: 

The Scope of work shall be as per Annexure - D 

 
4.0 TIME OF COMPLETION/PERIOD OF CONTRACT: 

The Time of Completion/Period of Contract shall be as per Special Conditions of Contract Part-B (SCC – B) 
 

The work shall be executed strictly as per time Schedule given in Tender Document. The period of completion         
given includes the time required for mobilization as well as testing, rectifications, if any, re-testing and completion in 
all respects to the entire satisfaction of the Engineer-in-Charge. 

 
5.0 TERMS OF PAYMENT: 

Terms of Payment shall be as specified in the tender document. 
 

 

6.0 EARNEST MONEY: 
The bidder must deposit the earnest money as given in the letter/notice inviting tenders failing which the tender is 
liable to be rejected. Earnest Money can be paid by way of Demand Draft / Banker’s chque / BG drawn on any 
Scheduled/Nationalized Bank in favor of Brahmaputra Cracker & Polymer Limited payable at State Bank of India, 
Branch DIBRUGARH. 
 
BCPL will refund the Earnest Money of the unsuccessful bidders directly to the bidders within a reasonable period of 
time. Correspondence in this regard may be addressed to BCPL directly by the BIDDERS. 
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7.0 INCOME TAX/ SALES TAX/WORKS CONTRACT TAX: 

Income Tax deduction shall be made from all payments to the contractors as per rules and regulation in force in 
accordance with the Income Tax Act prevailing from time to time. Sales Tax, Works Contract Tax and other duties/ 
levies, as applicable shall be borne by the contractor. 

 
The BCPL will issue the necessary certificate for income tax deduction at source, however, the contractor has to 
submit detail of their Permanent Account No. (PAN) before issue of such certificate. However, if the contractor has 
not been allotted PAN and has applied for the same to Income Tax department / the authorized agency nominated 
by Income Tax department, contractor shall submit the copy of application filed for allotment of PAN No. In absence 
of any of these documents, no TDS certificate shall be issued by BCPL. 
 
Similarly, in case of Works Contract (involving both supply of material and services) Tax will be deducted at source 
by BCPL towards W.C. Tax at the rate applicable from time to time  and issue necessary certificate to this effect.  

 
8.0 SERVICE TAX: 

The contract price shall be inclusive of all taxes & duties applicable from time to time except Service Tax which will 
be paid as applicable at actual against Cenvatable Invoices. The bidder shall indicate in its bid the Service Tax 
registration no. and in case the Service Tax registration no. is not available, the bidder will give confirmation for 
obtaining registration with a copy of application for registration before payment of 1st bill. 

 
The bidders who are ‘non- resident’ or are from outside India are requested to clearly state whether they have any 
office in India or not. If they have any office in India, they are requested to give the address of their office situated 
in India. 

 
As per the provisions of new CENVAT Credit rules, 2004 which are applicable w.e.f. 10.09.2004, BCPL can avail 
benefit of CENVAT credit of the service tax. In order to avail CENVAT benefit for the service tax payment, the 
invoices of the Contractor(s) should COMPULSORILY be serially numbered and specify the following : 
 
i. the name, address and service tax registration number of the Contractor, 
ii. the name and address of the recipient of the taxable service, 
iii. description, classification and value of taxable service provided, and  
iv. the Service tax payable on such services. 

 
In case of non-compliance to the above, BCPL is not liable to reimburse any claim of contractor in respect of service 
tax. 

    
9.0 SECURITY DEPOSIT: 

9.1 Security deposit @ 7.5 % of contract value (initial Security Deposit to be deposited 2.5% and remaining 5% 
to be recovered from RA bills) has to be deposited within ten days of receipt of LOA/LOI by the contractor.  EMD 

deposited with the tender shall be adjusted towards security deposit provided it is deposited by Demand Draft. 
 
9.2 No interest shall be payable by the Company to the contractor for the amount of   
  Security deposit. 
 
9.3 Contractor can furnish the initial or total security deposit amount through bank  

guarantee from any nationalized /Schedule bank in prescribed proforma which shall be valid for 90 days beyond 
completion of the job or expiry of Defect Liability Period whichever is applicable. 

 
9.4.1 Security Deposit shall be refunded after the expiry of 90 days beyond the completion of work or Defect Liability 

Period whichever is applicable. 
 
10.0 TECHNICAL SPECIFICATION: 
 As enumerated in Special Conditions of Contract/Scope of Work/attached Drawing/ Details/Schedule of Rates.  
 
11.0 TESTS AND INSPECTION: 
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11.1 The Contractor shall carry out the various tests as enumerated in the technical  
  specifications of this tender document and the technical documents that will be  
  furnished to him during the performance of the work and no separate payment  
  shall be made unless otherwise specified in schedule of rates. 

 
11.2 All the tests either on the field or at outside laboratories concerning the execution  
 of the work and supply of materials by the Contractor shall be carried out by  
  Contractor at his own cost. 
11.3 The Contractor shall provide for purposes of inspection access ladders, lighting  
  and necessary instruments at his own cost for inspection work. 
 
11.4 Any work not conforming to execution drawings, specifications or codes shall be  

rejected forthwith and the Contractor shall carryout the necessary rectification at his own cost. 
 
11.5 All results of inspection and tests will be recorded in the inspection reports,  
  Proforma of which will be approved by the Engineer-in-Charge. These reports  
  shall form part of the completion documents. 
 
11.6 For materials supplied by Owner, Contractor shall carryout the tests, if required  
 by the Engineer-in-Charge, and the cost of such tests shall be reimbursed by the  
  owner at actual to the Contractor on production of documentary evidence.  
  Contractor shall inspect carefully all equipment before receiving them from  
  Owner for installation purposes. Any damage or defect noticed shall be brought to  
  the notice of Engineer-in-Charge. 
 
11.7 Inspection and acceptance of work shall not relieve the Contractor from any of his  
  responsibilities under this Contract. 
 
12.0 MEASUREMENT OF WORK: 
12.1 Measurement of works shall be made in the units mentioned in the Schedule of Rates as per details given in  

Technical/Standards specifications 
 
12.2 Wherever details are not available or inadequate in the execution drawings, physical measurements will be taken by 

the contractor in the presence of the representative of the Engineer-in-Charge. In such cases payment will be made 
on actual measurements. 

 
13.0 DEFECT LIABILITY PERIOD: 

Not applicable. 
 
14.0 CONSTRUCTION EQUIPMENT AND SITE ORGANIZATION: 
14.1  The Contractor shall without prejudice to his overall responsibility to execute and  

complete the work as per specifications and time schedule, progressively deploy  
adequate equipment and tools and tackles and augment the same as decided by  
the Engineer-in-Charge depending on the exigencies of the work so as to suit the  
work/construction schedule without any additional cost to owner. The bidder shall  
submit a list of construction equipment he proposes to deploy for the subject  
work along with deployment schedule. No Construction Equipment shall be  
supplied by the Owner. 

 
14.2 Subject to the provisions in the tender document and without prejudice to  
  Contractor's liabilities and responsibilities to provide adequate qualified and  
  skilled personnel on the work, contractor shall deploy site organization and  
  augment the same as decided by the Engineer-in-Charge depending on the  
  exigencies of work, without any additional cost to owner. The bidder shall  
  submit the details of minimum site organization proposed by him. 
 
15.0 MOBILIZATION ADVANCE (M.A.): 

No mobilization advance is payable for this work. 
16.0 COMPENSATION FOR EXTENDED STAY: 

No compensation for extended stay is payable to contractor. 
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17.0 ABNORMALLY HIGH RATED ITEMS (AHR ITEMS): 
In items rate contract where the quoted rates for the items exceed 150% of the owners/estimated rates, such items 
will be considered as Abnormally High Rates Items (AHR) and payment of AHR items beyond the SOR stipulated 

quantities shall be made at the least of the following rates: 
(I) Rates as per SOR, quoted by the contractor. 
(II) Rate of the item, which shall be derived as follows: 

a) Based on rates of machine and labor as available from the contract (which includes contractor's 
supervision, profit, overheads and other expenses). 
b) In case rates are not available in the contract, rates will be calculated based on prevailing  market 
rates of machine, material and labor plus 10% to cover contractor's supervision profit, overhead & other 
expenses. 

 
18.0 MISCELLANEOUS: 

All obligations arising of labor deployment labor laws to meet the necessary statutory requirement would solely lie 
on the contractor. Contractor would be solely responsible for safety and security of manpower and materials. 

 
19.0 SUBMISSION OF TENDER DOCUMENTS: 

Over-writing should be avoided. Any overwriting or cutting should be signed by the bidder. All copies of tender 
documents along with drawings should be signed and submitted by the bidder. 

 
20.0 SCHEDULE OF RATES: 
20.1 The quantities indicated in Schedule of Rates are just tentative. The rates quoted by the bidder shall remain firm for 

the entire contract period for any variation and will be inclusive of all taxes & duties except service tax & any cess 
thereon. 

20.2 No escalation of whatsoever nature shall be paid to the contractor for the entire Contract Period. 
 
21.0 COMPENSATION FOR DELAY:  
21.1 In case of delay in mobilization or in completion of work in all respects and to the full satisfaction of Engineer-In-

Charge, the Engineer-In-Charge may at his discretion impose a penalty @ Rs. 500/- per day. 
21.2 Alternatively, in case the Engineer-In-Charge feels that the progress of work is dissatisfactory and the work may be 

delayed beyond the scheduled or contractual completion date, he may at his discretion get the work done through 
other agency at the risk and cost of the contractor without prejudice to other rights available to owner under the 
contract. The decision of the EIC shall be final and binding in this regard. 

 
22.0 TERMINATION OF CONTRACT: 

The Owner/ Engineer-in-Charge reserve the right to terminate the contract on giving one-week notice without 
assigning any reason. 

 
23.0 CONTRACT AGREEMENT: 

If the work is awarded the contractor shall enter into an agreement with BCPL in the prescribed Performa. within 10 
days of the issue of LOA/LOI whichever is earlier. The agreement shall be executed on non-judicial stamp paper of 
RS. 100/- or as applicable as per Law .The cost of stamp paper shall be borne by the contractor. The format of 
agreement can be obtained from the office of the Manager (C&P), BCPL - Dibrugarh. 

 
24.0 SUPERVISION OF WORK: 

Contractor or his authorized representative shall be available at site all times, during the progress of the work. 
25.0 CLEARANCE OF SITE: 
25.1 As a part of the contract the contractor shall completely remove all temporary/disposable materials, while execution 

of work at his own cost and initiative and dispose off the same as directed by Engineer-in-charge. 
 

25.2 The works will not be considered as complete and taken over by the owner, until all the temporary works, labor and 
staff colonies etc. constructed are removed and the work site cleared to the satisfaction of the Engineer-in-charge, 
surplus materials and rubbish is cleared off the site completely and the work shall have been measured by the 
Engineer-in-charge whose measurement shall be binding and conclusive. 

 
25.3 If the contractor fails to comply with the requirements of this clause on or before the date fixed for the completion 

of the work, the Engineer-in-charge may at the expenses of the contractor remove such, surplus materials and 
rubbish and disposal off the same as he thinks fit and clean off such dirt as aforesaid, and the contractor shall 
forthwith pay the amount of all expenses as incurred and shall have no claim in respect of any such surplus 
materials as aforesaid except for any sum actually realized by the sale thereof. 
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26.0 ADHERENCE TO SAFETY REGULATIONS: 
Contractor shall ensure that all safety precautions required one observed at all times during the execution of the 
job.  

 
27.0 NUISANCE: 

The contractor or his representative shall not at any time cause any nuisance on the site or do anything which shall 
cause unnecessary disturbance to the owners or tenants or occupants or their properties near the site and to the 
public generally. 

 
28.0 OWNER NOT BOUND BY PERSONAL REPRESENTATION: 

The contractor shall not be entitled to any increases on the schedule of rates or any other right or claim whatsoever 
by reason of any representation, explanation statement or alleged representation explanation statement or alleged 
representation, promise or guarantees given or called to have been given to him by any person. 

 
29.0 CARE OF WORKS: 

From the commencement to completion of the work, the contractor shall take full responsibility for the care for all 
works including all temporary works any in case any damages, loss or injury shall happen to the work or to a part 
thereof or to any temporary works from any reason. 

 
30.0 DEFENCE OF SUITS: 

If any action in court is brought against the owner or an officer or agent of the owner, for the failure, omission or 
neglect on the part of the contractor to perform any  acts, matters, convenient or things under the contract or 
damage or injury caused by the alleged omission or negligence on the part of the contractor, his agents, 
representative or his subcontractors or in connection with any claim based  on lawful demand of sub-contractor, 
shall in such cases indemnify and keep the owner and/or their representatives harmless from all lesson, damages, 
expenses or decrease arising out of such action. 

 
31.0 RESPONSIBILITIES OF THE CONTRACTOR AND COMPLIANCE WITH LABOUR/INDUSTRIAL  

LAWS: 
31.1 The contractor shall have his own PF code no. with the RPFC as required under employee PF & Miscellaneous 

Provisions Act, 1952. 
 
31.2 The contractors shall periodically submit the monthly challans / receipts / proof of Provident Fund deposited amount 

along with a list of his labour / workers to the Engineer In charge. The contractor shall be required to deposit 
contribution towards Provident Fund, Pension, ESI, if applicable or any other statutory payments to be made in 
respect of his workers well in time and submit a copy of challan to owner / Engineer In charge in monthly / 
quarterly basis failing which BCPL will deduct from his bills the amount equivalent to such deductions with penalty 
as per the provisions of applicable Act. 

 
31.3 The contractor is required to obtain labor license from ALC (Central), Dibrugarh if he engages 20 or more labours at 

any given time. 
 

31.4.1 The contractor is liable to abide by all necessary licenses / permissions from the concerned authorities as provided 
under the various labor legislations. 

 
31.4.2 The contractor shall discharge obligations as provided under various statutory enactment including the Employees 

Provident Fund and Miscellaneous Provisions Act, 1952, Contract Labor (R&A) Act, 1970, Minimum Wages Act, 1948, 

Payment of Wages act 1936, Workmen Compensation Act, 1923, Payment of Bonus Act and other labour legislations 
as in existence (at present in India) and as amended from time to time. 

 
31.6 The contractor shall pay the wages to the workers latest by 7th day of the subsequent month at the rates as per the 

Minimum Wages Act and as notified by the Regional Labour Commissioner (Central), Dibrugarh from time to time. 
The Engineer In charge shall ensure that the contractor is making payment of wages to its labours not less than the 
wages notified by the appropriate authority from time to time. 

 
31.7 The contractor shall be solely responsible and indemnify the BCPL against all charges, dues, claim etc. arising out of 

the disputes relating to the dues and employment of personnel, if any, deployed by him. 
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31.8 The contractor shall indemnify BCPL against all losses or damages, if any, caused to it on account of acts of the 
personnel, if any, deployed by him. 

 
31.9  All personnel deployed by the contractor should be on the rolls of the contractor.  
31.10 The contractor shall ensure regular and effective supervision and control of the personnel,  if any, deployed by him 

and give suitable direction for undertaking the contractual obligations. 
 
31.11 The personnel to be deputed by the contractor shall observe all security, fire and safety rules of BCPL while at the 

site. His work will be supervised by the supervisors of contractor. Contractor has to be strictly adhere to guidance, 
instruction when required.  

 
31.12 Contractor shall provide proper identification cards for his employees to be deputed by him for work, duly signed by 

the contractor or authorized person on behalf of contractor.  Also the contractor should obtain entry passes from 
CISF for his employees. 

 
31.13 Contractor has to deploy the personnel with no past criminal records. Names of such, if any Reformed people, 

should be clearly indicated.. The contractor also has to provide police verification for all the persons deployed by 
him. 

 
31.14 While confirming to any of these conditions, the contractor should ensure that no law of state regarding labor, their 

welfare, conduct etc, is violated. The contractor shall indemnify BCPL for any action brought against him for 
violation, non-compliance of any act, rules & regulation of center / state / local statutory authorities. 

 
31.15 All existing and amended safety / fire rules of BCPL - Dibrugarh are to be followed within the BCPL Office premises 

or service center. 
 
31.16 Contractor shall ensure payment of wages to the person employed and meet all statutory obligation of payment as 

per Minimum Wages Act 1948 and Payment of Wages Act 1936.  
 
31.17 Boarding and lodging facilities for contractor’s personal for carrying out the work is to be made by the contractor at 

his own cost outside the plant premises. 
 
31.18 Special safety equipment e.g. breathing apparatus etc. if required will be provided by BCPL, Dibrugarh. Contractor 

will be responsible for accounting of the same. 
 
31.19 Before undertaking jobs, contractor shall take work permit from engineer-in-charge and same shall be returned after 

completion of job. 
 
31.20 All types of transport connected with the work shall be in the scope of the contractor. 
 
31.21 Suitable site office space may be provided by BCPL - Dibrugarh if required and available. 
 
31.22 BCPL will provide free water, steam, air and electricity at suitable points, if required, for under taking the job. 
 
31.23 All personnel undertaking the job proposed to be deployed by the contractor shall be medically examined and 

declared fit by qualified medical practitioner. It should be insured that no personnel engaged by the contractor is 
suffering from communicable disease.   

 
31.24 Technicians/ supervisors deployed by the contractor should be technically qualified for fulfilling the contractual 

obligation. 
 
31.25 In case of account, injury and death caused to the employee of the contractor while executing the work under the 

contract, the contractor shall be solely responsible for payment of adequate compensation, insurance money etc. to 
the next kith & kin of injured / diseased. Contractor shall indemnity BCPL from such liabilities. 

31.26 The contractor shall obtain necessary insurance policy covering all risks such as accident, injuries and death likely to 
be caused to workers or to a third person including loss to the properties of owner/BCPL or to some other agency. 

 
31.27 The contractor shall not employee any person suffering from any contagious, loathsome or infectious disease.  The 

contractor shall get examined his employees/workers through a Govt. Doctor before deployment. 
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31.28 No worker of contractor (including contractor himself) shall be allowed to consume alcoholic drinks or any narcotics 

within the plant premises.  If found under the influence of above, the contractor shall have to change/replace him 
failing which BCPL may terminate the contract. 

 
31.29 The contractor shall indemnify BCPL against all claims, demands, actions, cost & charges etc. brought by any court, 

competent authority/ statutory authorities against any act or acts of the contractor or his workers. 
 
31.30 The contractor shall deploy the workers after verification of their character and antecedents.  In case any worker is 

found having criminal record, he shall have to be immediately replaced without any delay. 
 
31.31 The contractor shall obtain necessary License under Inter State Migrant Workmen (Regulation of Employees & 

Conditions of Service) Act, 1979, if he deploys and engages labours from states other than Assam. 
 
32.0 PHOTOGRAPHS/LABOUR PERMISSION/VEHICLE PERMISSION: 

The contractor shall arrange to make photo gate passes/labor permissions/vehicle passes etc. for his 
persons/labors/vehicles for working in site plant premises at his own cost as rules of the company. 

 
33.0 ARBITRATION CLAUSE: 
33.1 All disputes or differences, whatsoever, arising between the parties hereto pertaining to any part of the contract 

including its execution or concerning the WORKS or maintenance thereof this CONTRACT or to the rights or to 
liabilities of the parties or arising out or in relation thereto whether during or after completion of the CONTRACT or 
whether before or after determination, foreclosure or breach of the CONTRACT (other than those in respect of 
which the decision of any person is by the CONTRACT expressed to be final and binding) shall after written notice 
by either party to the CONTRACT be referred for adjudication to a sole arbitrator to be appointed by BCPL as 
hereinafter provided.  

33.2.1 For the purpose of appointing the Sole Arbitrator referred to above, the Appointing Authority will send within thirty 
days of receipt of the notice, to the CONTRACTOR a panel of three names which are not connected with the work in 
question.  

33.3 The CONTRACTOR shall on receipt of the names as aforesaid, select any one of the persons named to be appointed 
as a sole Arbitrator and communicate his names to he Appointing Authority within thirty days of receipt of names. 
The Appointing Authority shall thereupon without any delay appoint the said person as the sole arbitrator. If the 
CONTRACTOR fails to communicate his choice for appointment of and Arbitrator, the Appointing Authority shall do it 
on expiry of 30 days.  

33.4 If the Arbitrator so appointed is unable to or unwilling to act or resigns or vacates his office due to any reason 
whatsoever, another sole Arbitrator shall be appointed as aforesaid.  

33.5 The WORK under the CONTRACT shall however, continue during the Arbitration proceedings and no payment due or 
payable to the CONTRACTOR shall be withheld on account of such proceedings.  

33.6 The venue of arbitration shall be Guwahati.  
33.7 The award of the Arbitrator shall be final and binding on both the parties.  
33.8 Subject to aforesaid the provisions of the Indian Arbitration and Conciliation Act, 1996 or any statutory modification 

or re-enactment thereof and the rules made there under, and for the time being in force, shall apply to the 
arbitration proceeding under this clause. 

34.0 JURISDICTION: 
The CONTRACT shall be governed by and constructed according to the laws in force in INDIA. The CONTRACTOR 
hereby submits to the jurisdiction of the Courts situated at Guwahati for the purpose of disputes, actions and 
proceedings arising out of the CONTRACT. 

35.0 PRICE PREFERENCE: 
Price Preference to Central/State Government/Public Sector, Enterprises (PSEs), Public Sector Construction and 
Services Enterprises or joint ventures with PSEs shall be applicable as per directives of Government of India. 

36.0 SUMMARY TERMINATION OF CONTRACT DUE TO SUBMISSION OF FALSE DOCUMENT: 
36.1 Bidders are required to furnish the complete and correct information/documents required for evaluation of their 

bids. If the information/documents forming basis of evaluation is found to be false/forged, the same shall be 
considered adequate ground for rejection of the Bids and forfeiture of Earnest Money Deposit. 

36.2 In case, the information/document furnished by the contractor forming basis of evaluation of his bid is found to be 
false/forged after the award of the contract, BCPL shall have full right to terminate the contract and get the 
remaining job executed at the risk & cost of such contractor without any prejudice to other rights available to BCPL 
under the contract such as forfeiture of Security Deposit, withholding of payments etc. 
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36.3 In case the issue of submission of false document comes to the notice after execution of the work, BCPL shall have 
full right to forfeit any amount due to the contractor along with forfeiture of Security Deposit furnished by the 
contractor. 

36.4 Further, such contractor/bidder shall be blacklisted for future business with BCPL. 
37.0   
37.1 The bidders are required to submit the copy of PF certificates duly attested by Gazzetted Officer/Officer of Public 

Sector Enterprises.  
37.2 Further, the bidders are required to furnish the attested copy (ies) of Power of Attorney/Partnership Deed. 
37.3 Bidders are required to furnish the attested copy (ies) of documentary evidence in support of meeting the Bidder’s 

Eligibility Criteria. 
37.4 Non-submission of the attested copies of the certificates/documents will render they bid non-responsive and liable 

for rejection. 
38.0 SUB LETTING OF WORK: 

No contractor shall sub let or assign any work in part or whole to any firm, individual, partnership firm, Pvt. Ltd. 
Company, Proprietorship firm etc without the prior written permission of BCPL. In case the contractor sub lets or 

assigns the contract in part or whole without the prior written permission of BCPL and any claim preferred by any 
firm / individual to BCPL stating that the main contractor has not paid his or their dues/ payments, in that 
circumstances, BCPL shall without assigning any reasons, withhold from the payments of contractor, the amount 
equivalent to the claim amount of sub contractor/ individual/ vendor (s) etc. The same shall be released to the 
contractor after contractor and labour/ supplier/ sub contractor jointly submits a joint written settlement to BCPL. 

39.0 AFFIDAVIT 
The bidder shall submit an affidavit by the authorized signatory of bidder, on non-judicial stamp paper of 
appropriate value duly notarized certifying the following: 
The document submitted by M/s. _______________________ are true and genuine and in case of any discrepancy 
noticed or observed at any stage, M/s.________________________ shall be personally responsible not only for the 
damages or loss to BCPL, but also for criminal proceedings under the relevant laws. 
 
 
 
 

 ************* 
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SPECIAL CONDITIONS OF CONTRACT-SCC (PART_B) 
Annexure - C 

1. INTRODUCTION: 
 

Brahmaputra Cracker and Polymer Limited (BCPL) is a Joint Venture Company of GAIL India)   
Ltd, OIL, NRL and Govt. of Assam engaged in the construction of the green field Petrochemical Plant in 

LEPETKATA, District. Dibrugarh, Assam.  It is under the administrative control of Ministry of Chemicals 
and Fertilizers. 

 

2. DEFINITION: 
The “CONTRACT” means the documents forming tender papers, the offer and relevant correspondence 

thereafter, Letter of Intent and formal agreement executed between BCPL and contractor/agency(s), 
together shall be deemed to form the ‘contract’ and shall be complementary to one another. 

 
“BCPL” shall mean Brahmaputra Cracker and Polymer Limited, having its registered office at Hotel 

BRHMAPUTRA ASHOK, MG Road, Opposite High Court, Guwahati, Assam, PIN 781001, Project 

Monitoring office at 3RD Floor, GAIL Training Institute, Plot No.24, Sec-16A, Noida-201301, Project 
Execution Office at Lepetkata, P.O. Lepetkata, Dibrugarh, Assam PIN 786006 which expression shall 

include its legal representatives, successors, assigns and  representatives. 
 

The ‘CONTRACTOR / AGENCY(S)’ shall mean the firm or company or partnership; concern incorporated 

in India undertaking this contract of work, shall include its legal representatives, successors, assigns and 
Representatives. 

 
“SCHEDULE OF RATES’ means the Schedule of rates attached with this Tender documents as per (SOR 

sheet). 
 

“STATIONS” means name of BCPL’s offices. 

 
Bidders are required to quote strictly as per enclosed ‘Schedule of Rates’ as specified in the Scope of 

Work.  
 

      3.0 LOCATION: BCPL Lepetkata, Dibrugrh, Assam. 

 
4.0 CONTRACTUAL OBLIGATIONS: 

 
4.1 The contractor / agency will be solely and fully responsible for any consequences and claim(s) under the 

law arising out of any accident caused by their personals to the equipment/property/personnel of BCPL or its 

authorized occupants. He shall also be responsible for any claim/injuries sustained by any third party(s) 
including its own life/injuries/property etc. 

 
4.2 The contractor / agency should ensure that the manpower so deputed under the contract should abide 

by the existing security and safety rules / regulations / precautions as per instructions given from time to 
time. The contractor / agency and its staff may also be required to pledge secrecy and non divulgence of the 

nature of the work of BCPL that may prejudice the interests of BCPL. Contractor / agency shall also ensure 

to engage persons by him whose character and antecedents have been got verified by him and give a 
certificate in this regard to BCPL along with any change of its staff. 

 
4.3 The personal to be deputed imparting services by the contractor for carrying BCPL’s contractual 

obligations shall maintain punctuality and discipline. If any person(s) engaged by the contractor / agency is 

found to be undisciplined and / or is misbehaving with BCPL’s officers/staff/authorized representatives, & is 
under the influence of any intoxicant, BCPL may ask the contractor / agency or his authorized 

Representative to replace such person(s) failing which the persons(s) may not be accepted for duty of BCPL. 
The time lost due to such eventualities shall be entirely to the contractor / agency’s risk and cost and shall 

attract liquidated damages under this contract. 
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4.4. The contractor / agency shall be exclusively liable for non-compliance of the provision of any acts, laws, 

rules and regulations having bearing over engagement of labour(s)/Worker(s), directly or indirectly for 
execution of the work under the contract. 

 
4.5 The contractor / agency shall ensure that its person(s) refrain from smoking or carrying any inflammable 

substances etc., at the installations, camp stations, stores yards etc., while on duty with BCPL. The 

Contractor / agency’s employees(s) shall ensure that they abide by usual and special rules regarding the 
safety and security measures while on duty with BCPL as per directions of the representatives of BCPL at the 

work site. 
 

4.6 The Contractor / agency (which shall include the contracting firm / company) shall be solely liable to 
obtain and to abide by all necessary license / permissions from the concerned authorities as provided under 

the Labour Law legislations. 

 
4.7 The contractor / agency shall also be bound to discharge obligations as provided under various statutory 

enactments including the Employees Provident Fund & Miscellaneous Act, 1952, ESI Act 1948. The Payment 
of Wages Act 1936, the Workmen’s Compensation Act, 1923, the relevant Shop and Commercial 

Establishment Act, the Contract Labour (Regulation and Abolition), 1970, Payment of Bonus Act, 1965  and 

other relevant Acts, Rules and Regulations in force and as are amended from time to time and are in force in 
the State of hiring. 

 
 

5.0 PERIOD OF CONTRACT 
5.1 The contract shall be for 06 (SIX) months. 

 

5.2 The date of commencement of work shall be considered the date of LOI. 
 5.3 BCPL reserves the right to terminate the contract in full or in part at any point of time without assigning 

any reasons by giving 30 days notice in writing. The contractor/agency shall not be entitled for any 
compensation by reasons of any such termination. 

       

5.4 The contractor/agency shall not be allowed to sublet, transfer, or assign the contract or any part thereof 
or interest therein or benefit or advantage thereof in any manner whatsoever, in any circumstances. 

 
6.0 RATES AND MODE OF PAYMENT: 

The rates quoted in the schedule of rates (at SOR) by the tenderer shall remain “FIRM” for the contract 

period and extension thereof, if any. The rates shall be inclusive of all expenses necessary for the 
continuation of the services of the maintenance throughout the contract duration including extended period. 

Contractor / agency shall be responsible for all expenses of the contractor / agency’s establishment salaries, 
overtime, bonus etc. of the personnel employed for providing services and any other expenses. Wherever 

necessary it must be clearly understood that BCPL shall not be liable to make any other payment except for 
the agreed charges. The payment of any type and all taxes connected with the execution of job under the 

contract shall be the exclusive responsibility and liability of contractor/agency.  

 
The rates quoted shall remain “FIRM” and shall remain unchanged during the currency of the contract 

including the extended period. 
 

The contractor / agency must have financial capacity to hold on at least for one month to continue, in case 

payments from BCPL are withheld on any account/unforeseen reason and no claim/interest will be 
entertained on this account. 

 
7.0 VALIDITY OF TENDERS: 

Tenderers must keep their offers valid for a period of 90 days from the due date of tender. 
 

 

9. Time for Start and Mobilization:-  
Successful bidder will be given 07 days mobilization period. Service provider shall ensure 
mobilization within the given time for smooth execution of job as specified by BCPL. 
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      1100..  Special Terms and Conditions: 

A. Warranty Period: 

The software shall be under warranty for a period of 12 months from the date of final handover 

to BCPL duly certified by both the vendor representative and EIC-BCPL after testing and 

acceptance of the system. The warranty shall cover bug fixation and the maintenance of the 

software during the warranty period. 

B. After sale support: 

The vendor would provide after sales support after the expiry of warranty at mutually agreed 

terms and conditions. 

1. Security Deposit: 

 
Security deposit would be submitted @7.5% of total contract value either in the form of BG or in 
the form of DD in favour of Brahmaputra Cracker and Polymer Limited payable at Dibrugarh. 

 

2. PROJECT DURATION 

The Project duration will be arrived at with the consideration that the BCPL representative will 
be part of the team and approval or consent will be provided within 5 Working days. However, the 
project would be completed and finally handed over within 6 months from the date of work order. 

Sl 
No  

Service Description /Milestone achieved  Completion 
duration  

Total duration  

01 Kick-Off meeting at BCPL,Lepetkata  Within 15 days 
from LOI/LOA 

15 days  

02 Mobilization of Project Team to BCPL 
,Lepetkata  

Within 10 days of 
kick-off meeting   

25 days  

03 Data Extraction, Cleansing & 
enrichment/Standardization of Masters 

Within 45 days of 
kick-off meeting   

70 days  

04 Installation of SOFTWARE Within 15 days of 
approval of master 
data list  by BCPL  

85 days  

05 Generation of 3000 codes at BCPL site  Within 15 days 
from installation of 
software   

100 days  

06 Creation of code for 5000 items at 
vendors location and submission of 
satisfactory report 

Within 30 days 
from intimation 
from BCPL  

130 days  

07 Final Hand over of the system Within 30 days 
from codification of 
5000 items  

160 days  

 
 
 
 
 
 
3. PAYMENT TERMS AGAINST MILESTONES ACHIEVED /DELIVERABLES: 
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Sl No  Service Description /Milestone achieved  Payment terms 

01 Kick-Off meeting at BCPL,Lepetkata  Nil  

02 Mobilization of Project Team to BCPL ,Lepetkata  10% of total payment  

03 Data Extraction, Cleansing & 
enrichment/Standardization of Masters 

10% of total payment 

04 Installation of SOFTWARE 10% of total payment 

05 Generation of 3000 codes at BCPL site  30% of total payment  

06 Creation of code for 5000 items at vendors 
location and submission of satisfactory report 

10% of total payment 

07 Final Hand over of the system 30% of total payment 

 
The payment for any activity shall be done only after completion of all the activities upto that stage on 
certification of proper bill with relevant documents by Engineer in charge.  
4. PENALTY:  An amount of Rs 250 will be deducted from vendor’s bill  for each day delay .However, 

the deducted amount would not exceed 5% of the total contract value(excluding taxes and 

duties) 

5. Work Contract tax at the applicable rate under Assam Value added tax  will be deducted from the 

bill, if applicable. 
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Part – A 
                   ANNEXURE – D 

SCOPE OF WORK:- 
 

Design, Development, Testing, Installation of Codification software package for BCPL, Lepetkata: 

 

1. THE OBJECTIVE OF MATERIAL CODIFICATION 

The main objective of this System is to have a unique code for items which are having same 

specifications, make & model (generic) in all the items of BCPL 

i. To provide uniform codes for all common consumables & items in stores. 

ii. To provide system for easy retrieval, storing and accounting of material with convenience 

for e-procurement specification/not enabled procurement. 

iii. To serve as an effective purchasing tools that provides correct description of items while 

procuring. 

iv. To provide link/relation between equipment and spares. This will help the user for easy 

identifying the spares for given equipment which in turn helps spare parts availability for 

maintenance planning and procurement inventory control. 

v. To establish interchangeability of spares across equipments of all the users. 

vi. Reduction of inventory through proper identification of existing material in stores at a 

particular site. 

 

vii. Maintain material master and enable physical stock verification 

viii. Cataloguing Tool provides relation-links between parent equipment and its spares to enable 

the user in identifying the spares for given equipment, which in turn helps spare parts 

availability for maintenance planning, stock reservation, etc. 

ix. Establishes interchangeability of spares across few equipment and reduces inventory. 

x. Provides a logical and positive identification of materials and equipment within a strategic 

business unit. 

xi. Facilitates overall relationship between spare parts, assemblies and the equipment. 

xii. Establish standards effectively. 

xiii. Provide interchangeability and prevent swelling of inventory. 

xiv. Optimize transmittal of information and provide easy means of communication between 

user, purchaser and the supplier. 

xv. Serve as an effective purchasing tool that provides the buying description needed to obtain 

the exact article. 

xvi. Provide interchangeability reference to identify similar items. 

xvii. Eliminates duplicate items by preventing addition of items during entry itself, through 

standardized specifications. 

xviii. Prevents wrong purchase through improved buying descriptions, as the cataloguing tool 

provides mandatory fields for values in all its templates. 

2. APPLICATION SOFTWARE 
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New Codification System shall be installed on a central server which should be accessible by 

multiple users at a time. The codification package should have a provision of accessibility over 

web/WAN  so that the same can be accessible by BCPL at other locations i.e. Lakwa, Guwhati 

and Duliajan at a later stage. However, codes will be generated centrally at BCPL, Lepetkata.It 

would be presumed that all requisite hardware and software required for implementing the 

package would be in the scope of the vendor and the job would be a turnkey job and quoted cost 

should include all hardware and software cost (excluding the server and server OS) and it should 

be installable on the existing server configuration mentioned below: 
Processor Single Intel Xeon 4 Core Processor @ 2.5 GHz 

Cache Memory 8MB Level3 

Memory 16GB DDR3 Registered DIMM  

HDD 2 X 300 GB 5000 RPM 

Operating System Microsoft* Windows* Server 2008 R2 Standard Edition 

 

The software should have capability to import/export data from text file, excel file or any 

standard document format. 

3. Scope of Work and Detail Codification  requirements: 

 

Before participating in the tender, bidders are requested to visit BCPL site, understand the requirement 

and to proceed further before quoting. However, requirement is as below: 

i. Visit BCPL site at Lepetkata, Dibrugarh for assessment and the evaluation of the total 

material diversity before finalization of the total number of the groups for 

codification/classification. 

ii. Preparation of the detailed Software Requirement Specification (SRS) covering all the 

requirements for BCPL for necessary approval. 

iii. Development of the software and install the same in central server to be located at BCPL, 

Lepetkata as well as at BCPL Client PC’s at Lepetkata. 

iv. The software developed will be tested for quality before installation and relevant product 

license to be submitted if any, and confirmation whether any renewal would be required for 

the same. 

v. Customized search facility and generation of predefined reports. Extending the last digit up 

to maximum 10 digits 

vi. Vendor would codify an approximate 3,000 item with the logic at BCPL site and during the 

codification period of these 3000 items, in-depth training would be provided to BCPL 

codification group so that they can generate code of their own. Further, another 5,000 item 

code would be generated by vendor at their own office. If any clarification on particular item 

is required in between ,the same would be clarified by BCPL within 3 working days. Cost of 

services/items/etc. has to be shown strictly as per SOR format in the tender. BCPL may 

increase the above quantities of 3000 and 5000 items ,if requires during or after the 

execution of the contract. 

vii. Generated code in central server should have one combo-box where in name of concerned id 

which has generated the code could be seen. 

viii. While carrying out the codification of the items a Hash message should appear with 

particular six sum combination along with related group/sub group/sub group. This also 

should display list of already coded items under this particular six sum and group/sub 

group/sub sub group and should not allow user to generate the new code if it already exists 

to avoid duplication of code 
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ix. Testing and commissioning of the system at the BCPL, Lepetkata. 

x. Provision for codifying new arrivals 

xi. The vendor should generate the Training manual and Demo in soft form for codification 

which will finally become the part of the Uniform Codification System manual to be 

generated by the Vendor. 

xii. Provide related support services requirement at BCPL,Lepetkata  

xiii. More customized search facility and generation of predefined reports. 

xiv. Defining appropriate code to be allotted for identifying the nature of item. 

xv.  Back up records to be kept for system audit. 

 

4. VARIOUS PHASES OF WORK: 

i. Preparation of software requirement specification (SRS), detailed design. 

ii. Classification of inventory list to facilitate uniform codification. 

iii. Coding & testing of the application software 

iv. Implementation of the application as per approved detailed design 

v. Supply of relevant software design & user documents. 

vi. Supply of the application software 

vii. Porting of data in electronic form/ manual data  to the package 

viii. Data entry of data necessary for the function of system. 

ix. Training of users and application administrators & maintenance personnel 

x. Codification of the items as above. 

xi. Final Acceptance testing & Go-live.  

5. DELIVERABLES FROM BCPL: 

 

a. BCPL to nominate single focal point who will be the project coordinator during the entire 

project duration. 

b. BCPL to provide the source/legacy data which will be used as the base document by VENDOR. 

c. BCPL to provide the documents like technical documentation as manufacture/supplier 

catalogues, materials standards (as available), equipment O&M manuals, Existing Equipment 

details of BCPL,existing vendor master of BCPL ,recent purchase orders ,Material Master, 

SPIR, Drawing etc. provided by its vendors to codification VENDOR. 

d. BCPL to approve or suggest feedback within agreed timeframe-facilitating VENDOR to 

complete the project as per schedule. 

e. BCPL to provide the required office infrastructure for the VENDOR Data collection engineer if 

required. 

f. BCPL to provide separate Desktop Computer to the VENDOR Data collection engineer. 

g. BCPL to provide the required gate/security passes to the VENDOR Data collection engineer in 

case the project is executed at Client’s site. 

h. BCPL to provide VENDOR Data collection engineer a free access to the documents and end-

users required for this project. 

i. Office place, computers,  e-mail facility and stationary for data collection team. 

 

6. Deliverables from  Contractor: 

a. DataCleansing/DataEnrichment/StructuredCataloguing/Standardizationofdata 

with coding logic. 
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b. Any license required to operate the software. 

c. Any other facility not indicated in above. 

d. The developer is expected to familiarize himself with full scope of the work 

including visit to the stores at which the application software will be implemented. 

Non-familiarity with the site conditions will not be considered a reason for not 

carrying out work in strict conformance of the specifications & time limit. 

e. List showing newly generated d Material Codes. 

f. List of duplicates / Similar Items identified. 

g. List of items converted as generic Items. 

h. List of items converted as Proprietary spares or non-generic. 

7. Creation of Material Codification / Cleansing of Master Data for BCPL project: 

o BCPL does not have any existing material master. BCPL will provide only the item list 

which will be  taken for cataloguing. 

o Categorization of Materials based on their Noun Modifier and template. 

o Assigning new Material codes to the materials following the Intelligent Codification like 

MESC/ UNSPSC etc. If necessary, append new groups to the Product / Coding schedule. 

o Receiving Material Master Database of BCPL and all other related documents from 

BCPL.  

o Categorization of items based on their type and application using Noun Modifiers 

concept and preparing Templates for every Noun Modifiers. 

o Reviewing the templates for its suitability to the Client’s range of items and to suitably 

modify them if required by adding attributes or creating new templates. 

o Working with vendors to collect missing information based on the reference to 

manuals, purchase orders and incorporation in the templates. 

o To identify commodity items amongst the items and carryout the generalization of 

items and eliminating duplicates. 

o Cataloguing the materials in software. 

o Provide weekly/monthly report and performance indicators. 

8. PROJECT APPROACH 

o Vendor shall formulate a Project team comprising of Project Leader and Sr.Material 

Engineer and Material Engineer and Software Specialist for carrying out the Project 
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o A team will be mobilized to the plants to BCPL to carry out missing information 

required for structured cataloguing. 

o  Cleansing of Master Data / Material Codification will be done using  software  Tool.  

o Bidder /Vendor  will nominate a single focal point who will be the project 

management for the entire project. 

o BCPL will nominate a single focal point who will coordinate with VENDOR and 

BCPL. 

9. PROJECT METHODOLOGY 

 
BCPL project coordinator will arrange for a kick-off meeting wherein the following will be 
discussed and finalized: 
o BCPL does not have any existing material master. BCPL will provide only the item list which 

will be  taken for cataloguing.  

o The above documents shall be provided in soft copy to Vendor by BCPL during Kick-off 

meeting 

o Vendor will suggest the Codification logic to BCPL or vendor has to implement the 

logic as suggested by BCPL, if required. 

o Vendor will submit the List of Noun Modifiers to BCPL. 

o BCPL will either approve or suggest in the list of Noun Modifiers Submitted. 

o Vendor will duly incorporate the changes, if any, suggested by BCPL and submit the final list. 

o Vendor will frame Templates/Formats for the Noun Modifiers to be approved by BCPL. 

o BCPL will either approve or suggest changes in the list of Templates/Formats Submitted. 

o Vendor will duly incorporate the changes, if any, suggested by BCPL and submit the final list 

within stipulated time frame. 

o Vendor will assign Material Code Group wise based on the methodology and structure agreed 

by BCPL. 

o Vendor  will Populate Item Values using the appropriate template/format for the items-group 

wise. 

o Vendor will retrieve missing data from all possible sources like Purchase orders, Spare part 

list/Manuals, Drawings and Manufactures Catalogue. 

o Vendor will prepare the list of missing information and they will approach BCPL who will 

either provide the sought information within agreed time frame or state non-availability. 
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o Vendor will duly incorporate the missing information / clarification provided by BCPL. 

o Vendor will submit Draft Catalogue group wise to BCPL. 

o BCPL will either approve or suggest modifications/corrections which will be incorporated 

prior to releasing the final catalogue for the group. 

o The generic items values will be entered template i.e set of Attributes and values for a Noun-

Modifier. 

o The spares will be created by providing the combination of a concise description, and more 

description. 

o The vendor reference like part number, Model number, drawing number etc will be provided 

against each item. 

o Vendor will use UOM which is approved by BCPL. The same will maintain in separate Master. 

o Vendor would prepare a tentative schedule for the project and submit alongwith tender. 

10. Creation of Common Item Master:  

 This will have all  

a) Assemblies and Components  

b) Accessories & Fittings  
c) Consumables  
d) Tools, Tackles & Instruments  

e) Raw materials, intermediaries like finished/Semi finished goods consumed. 

 The above attributes are to be captured in the codification. For item like Accessories 
& fittings, Tools Tackles and Instruments, Consumables etc relevant 
standards like BIS, ASTM, GOST, DIN etc should be captured as 
one of the attributes in the codification. 

The tenderer shall be responsible for data collection, classification, cleansing, 
data enrichment and develop an attribute based item catalogue solution. This 
should include 

i. Classification of collected material data based on the noun and modifier 
system (Hierarchal Structure) of cataloguing and structuring the data 
according to standard attributes. The classification should be done on 
Global spec etc. 

ii. Cleansing & Normalising of given/collected material codes 
iii. Attribute Enrichment of the collected data by data mining and development 

of hierarchical taxonomy as per global standards, upgrading to newer /latest 
version of UNSPC etc. 
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  GGEENNEERRAALL  

CCOONNDDIITTIIOONNSS    

OOFF    

CCOONNTTRRAACCTT  
(GCC) 

 

Wherever written as GAIL in GCC should be read as 
BCPL
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TABLE OF CONTENTS 

FOR 

GENERAL CONDITIONS OF CONTRACT 

-----------------------------------------------------------------------------------------------------------------------------
--------- 

SL.NO.     DESCRIPTION  

-----------------------------------------------------------------------------------------------------------------------------
-------- 

 

(I) Table of Content 
(II) Submission of Tender 

     

 SECTION – I (GENERAL CONDITIONS OF CONTRACT) 

 1 Definition of Terms 

 

  SECTION II (GENERAL INFORMATIONS) 

2 GENERAL INFORMATION 
  2.1      Location of Site  
 2.2  Scope of work 

2.3  Water Supply 

2.4  Power Supply 

2.5  Land for Contractor’s field office, go-down  & workshop 
2.6  Land Residential Accommodation 

 

SECTION – III (GENERAL INSTRUCTIONS TO BIDDERS) 

 3 Submission of Tender 

 4 Documents  

4.1 General  
4.2 All pages to be initialed 
4.3 Rates to be in figures and words  
4.4 Corrections and Erasures  
4.5 Signature of Tender  
4.6 Witness 
4.7 Details of Experience  

5.0 Transfer of Tender Documents 
6.0 Earnest Money 
7.0 Validity  
8.0 Addenda/Corrigenda  
9.0 Right of Owner to Accept or Reject Tender 
10.0 Time Schedule  
11.0 Bidder’s Responsibility  
12.0 Retired Government or Company Officers  
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13.0 Signing of the Contract 
14.0 Field Management & Controlling/Coordination Authority  
15.0 Note to Schedule of Rates  
16.0 Policy for Tenders under consideration  
17.0 Award of Contract 
18.0 Clarification of Tender Document  
19.0 Local Conditions  
20.0 Abnormal Rates 

 

SECTION – IV (GENERAL OBLIGATIONS) 

21.0 Interpretation of Contract Documents ) 
21.1 General  

21.2 Headings & Marginal Notes  
21.3 Singular and Plural  
22.0 Special Conditions of Contract 
23.0 Contractor to obtain his own information  
24.0 Security Deposit  
25.0 Time of Performance  
25.1 Time for Mobilization 

25.2 Times Schedule of Construction  
26.0 Force Majeure 
26.1 Conditions for Force Majeure 

26.2 Outbreak of War 
27.0 Compensation for Delay (Liquidated Damages) 
28.0 Rights of Owner to forfeit Security Deposit 
29.0 Failure by the Contractor to comply with the provisions of the Contract. 
30.0 Contractor remains liable to pay compensation if action not taken under 

Clause 29. 
31.0 Change in Constitution  
32.0 Termination of Contract for Death  
33.0 Members of the Owner not individually liable  
34.0 Owner not bound by personal representations 
35.0 Contractor’s office at site 
36.0 Contractor’s subordinate staff and their conduct  
37.0 Sub letting of works 

(i) Sub Contracts for Temporary works etc. 
(ii) List of Sub-contractors to be supplied  
(iii) Contractor’s Liability not limited by contractors 
(iv) Owner may terminate sub contracts  
(v) No remedy for action taken under this clause 

 

38.0 Power of Entry  
39.0 Contractor’s responsibility with Mechanical, Electrical, Intercommunication 

System, Air Conditioning Contractors 
and other Agencies 

40.0 Other agencies at site  
41.0 Notices  
41.1 To the Contractor       
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41.2 To the Owner  
42.0 Rights of Various Interests  
43.0 Patents and Royalties  
44.0 Liens  
45.0 Delays by Owner & his authorized agents  
46.0 Payments if Contract is terminated  
47.0 No waiver of Rights  
48.0 Certificate not to affect Right of Owner and  

Liability of contractor 

49.0 Languages & Measures  
50.0 Transfer of Title  
51.0 Release of Information 
52.0 Brand Names  
53.0 Completion of Contract 
54.0 Spares 

 

SECTION – V (PERFORMANCE OF WORK) 

55.0 Execution of work 
56.0 Co-ordination and Inspection of work 
57.0 Work in Monsoon & dewatering 
58.0 Work on Sundays & Holidays 
59.0 General Conditions for construction & Erection Work 
60.0 Alternations in specified, Design & Extra work 
61.0 Drawings to be supplied by the Owner  
62.0 Drawings to be supplied by the Contractor 
63.0 Setting out works  
64.0 Responsibility for Levels and Alignment 
65.0 Materials to be supplied by Contractor  
66.0 Stores supplied by Owner  
67.0 Condition for issue of material  
68.0 Materials Procured with assistance of Owner/Return of surplus 
69.0 Materials obtained from Dismantling 
70.0 Articles of Value found  
71.0 Discrepancies between instructions 
72.0 Action where no specification is issued  
73.0 Inspection of Works  
74.0 Tests for Quality of Works 
75.0 Samples for approval 
76.0 Action and Compensation in case of bad work 
77.0 Suspension of Work  
78.0 Owner may do part of work 
79.0 Possession prior to completion 
80.0 Twelve months period of liability from the date of issue of completion 

certificate 
81.0 Care of Works 
81.1 Defects prior to taking over  

81.2 Defects after taking over  
82.0 Guarantee/Transfer of Guarantee 
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83.0 Training of Owner’s personnel  
84.0 Replacement of Defective parts & materials 
85.0 Defense of Suits 
86.0 Construction Aids, Equipments, Tools & Tackles 

 

SECTION – VI (CERTIFICATES AND PAYMENTS) 

87.0 Schedule of Rates and Payments 
(i) Contractor’s Remuneration 
(ii) Schedule of Rates to be inclusive  
(iii) Schedule of rates to cover construction 

equipment, materials, labour etc. 

(iv) Schedule of Rates to cover Roaylities; Rents and claims 
(v) Schedule of Rates to cover taxes & duties 
(vi) Schedule of Rates to cover risks of delay  
(vii) Schedule of Rates cannot be altered  

88.0 Procedure for Measurement and billing of works in progress 
88.1 Billing Procedure 

88.2 Secured Advance on materials  
88.3 Dispute in mode of measurement  
88.4 Rounding of Amounts  
89.0 Lump sum in tender  
90.0 Running Account Payments to be regarded as advances 
91.0 Notices of Claims for Additional Payments 
92.0 Payment of contractor’s bills 
93.0 Receipt for Payment  
94.0 Completion Certificate 
94.1 Application for Completion Certificate 

94.2 Completion Certificate 
94.3 Completion Certificate documents 
95.0 Final Decision & Final Certificate 
96.0 Certificate and Payments on evidence of completion 
97.0 Deduction from Contract Price 

SECTION – VII (TAXES AND INSURANCE)       

98.0 Taxes, Duties, Octroi etc. 
99.0 Sales Tax/Turnover tax 
100.0 Excise duty (one works contract only) 
101.0 Insurance  
101.1 General 

(i) Employees State Insurance Act 
(ii) Workmen Compensation and Employee’s Liability Insurance  
(iii) Any other insurance required under law or regulations or by Owner 
(iv) Accident or injury to workmen 
(v) Transit Insurance  

102.0 Damage to property or to any person or any third party 
SECTION – VIII (LABOUR LAWS & ARBITRATION) 

103.0 Labour Laws 
104.0 Implementation of Apprentices act 1961 
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105.0 Contractor to indemnify the Owner  
106.0 Health and Sanitary agreement for Worker 
107.0 Arbitration  
108.0 Jurisdiction 
SECTION – X (SAFETY CODES) 

109.0  General   
110.0  Safety Regulations 
111.0  First-aid and Industrial Injuries  
112.0  General Rules  
113.0  Contractor’s barricades  
114.0  Scaffolding 
115.0  Excavation and Trenching  
116.0 Demolition/General Safety  
117.0 Care in Handling Inflammable Gas 
118.0 Temporary Combustible structures 
119.0 Precautions against Fire 
120.0 Explosives  
121.0 Mines Act 
122.0 Preservation of Places 
123.0 Outbreak of Infectious diseases  
124.0 Use of intoxicants 

 

ANNEXURES: 

 1. Proforma for Indemnity Bond for Advance against material  

 2. Proforma for Contract Agreement 

3.  Proforma for Bank Guarantee for Earnest Money Deposit 

 4. Proforma for Bank Guarantee for Security Deposit  
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    SUBMISSION OF TENDER 

 

From: 

M/s 

 

 

To:  

BRAHMAPUTRA CRACKER & POLYMER LTD. 
MAIN FIRE STATION BUILDING/CENTRAL WAREHOUSE 
DIBRUGARH, ASSAM, PIN – 786 006 
 

1.  I/We hereby tender for execution of the WORKS of -----------------------------------
--------------------------------------------------------------------as per TENDER 
DOCUMENT within the Time Schedule of completion of work for jobs, as 
separately signed and accepted by me/us, at the schedule of Rates quoted by 
me/us for the whole work in accordance with Notice/Letter Inviting Tender, 
General Conditions of Contract. Special Conditions of Contract, Schedule of 
Rates Specifications for materials and workmanship, Drawings, Time Schedule of 
Completion of job, and other documents and papers, all as detailed in the 
tender documents. 

 

2. It has been explained to me/us that the time stipulated for jobs and completion 
of WORKS in all respects and in different stages mentioned in the “Time 
Schedule” of completion of jobs and signed and accepted by me/us is the 
essence of the CONTRACT. I/We agree that in the case of failure on my our part 
to strictly observe the Time of Completion mentioned for jobs or any of them 
and to the final Completion of WORK in all respects according to the schedule 
set out in the said “Time Schedule” of completion of jobs, I/We shall pay 
compensation to the OWNER as per provisions and stipulations contained in 
General Conditions of Contract and I/We agree to recovery being made as 
specified therein. In exceptional circumstances, extension of time which shall 
always be in writing may, however, be granted by ENGINEER-IN-CHARGE at his 
entire discretion for some items of work, and I/We agree that such extension of 
time will not be counted for the extension of completion dates stipulated for job 
and for the Final Completion of WORK as stipulated in the said “Time Schedule” 
of completion of jobs.  

 

3. I/We agree to pay the Earnest Money and Security Deposit and accept the 
terms and conditions laid down in the memorandum below in this respect. 
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       MEMORANDUM 

(a) General Description of Work  

                                                                                                                                                                            

  (b) Earnest Money             (Rupees) 

                                                                                 

The Earnest Money is payable in the 
manner set out in para 5 below. 

 

The Earnest Money, if the tender is 
accepted, will be adjusted against the 
Security Deposit, when Earnest Money is 
paid by demand draft only.  

 

(c) Security deposit    7.5 % of the CONTRACT    
                                                               AMOUNT, which will be paid in   
                                                               the manner set out in the   
                                                              General Conditions of      
                                                              Contract / Special Conditions    
                                                              of Contract. 
 

 
(d) Time allowed for starting work        Fifteen days from the date of    
                                                             issue of LOI / Letter  of     
                                                             acceptance. 
  

4. Should this tender be accepted, I/We hereby agree to abide by and fulfill all terms and 
conditions referred to above and in default thereof, to forfeit and pay to the OWNER or 
its successors or its authorized nominees such sums of money as are stipulated in 
conditions contained in General Tender Notice and other Tender Documents. 

   

 

 5. I/We herby pay the Earnest Money of Rs. --------------------------------------- 

(Rupees---------------------------------------------------------------------------------in Bank 
Demand Draft/Banker’s Chque No.-------------------------------------issued by ----------------
-------------------------(name and office of the State Bank of India or any nationalized 
Bank) in favour of Brahmaputra Cracker & Polymer Ltd. 
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6. If I/We fail to commence the work specified in the Memorandum in Para (3) above, or 
I/We agree that the said OWNER or its successors without prejudice to any other right 
or remedy be at liberty to forfeit the said Earnest Money in full, otherwise the said 
earnest Money shall be retained by OWNER towards the security Deposit specified in 
(3) above. The said OWNER shall also be at liberty to cancel the Notice of Acceptance 
of Tender if I/We fail to deposit the Security Deposit as aforesaid or to execute and 
Agreement or to start WORK as stipulated in the Tender Documents. 

 

I/we enclosed herewith evidence of my/ our experience of execution of works of similar 
nature and magnitude carried out by me/us in the prescribed proforma and also the 
income-Tax and sales Tax Clearance/Certificates. 

 

 

  Dated the _____________day of _____________200 

Witness: 

 

Name in Block Letters: 

 

Address:         Yours faithfully, 

  

 

                          Signature of Bidder (s) with the seal of the Firm 

 

          

Name and Designation of authorized person 
signing the tender on behalf of the Bidder (s) 
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ANNEXURE - E 

 

General Conditions of Contract 
 

SECTION- I 
 

 DEFINITIONS 
 

1. Definition of Terms:  
 
 
1.1 In this CONTRACT (as here-in-after defined) the following words and expressions shall have the meanings 
hereby assigned to them except where the context otherwise required. 
 
1.1.1 The EMPLOYER/COMPANY/BCPL means BRAHMAPUTRA CRACKER AND POLYMER LIMITED a Joint 
venture company, under an equity arrangement of GAIL (70%), OIL (10%), NRL (10%), and GoA (10%) with a 
project Cost of Rs. 5460.61 Crores incorporated under the Company’s act 1956 and having its Registered office 
at Hotel Brahmaputra Ashok, M,G. Road, Guwahati-781001 and includes its successors and assigns. 
 
1.1.2 The "CONTRACTOR" means the person or the persons, firm or Company or corporation whose tender has 
been accepted by the EMPLOYER and includes the CONTRACTOR's legal Representatives his successors and 
permitted assigns. 
 
1.1.3 The ENGINEER/ENGINEER-IN-CHARGE" shall mean the person designated from time to time by the 
BCPL and shall include those who are expressly authorized by him to act for and on his behalf for operation of 
this CONTRACT. 
 
1.1.4 The "WORK" shall mean and include all items and things to be supplied/ done and services and activities to 
be performed by the CONTRACTOR in pursuant to and in accordance with CONTRACT or part thereof as the 
case may be and shall include all extra, additional, altered or substituted works as required for purpose of the 
CONTRACT. 
 
1.1.5 The "PERMANENT WORK" means and includes works which will be incorporated in and form a part of the 
work to be handed over to the EMPLOYER by the CONTRACTOR on completion of the CONTRACT. 
 
1.1.6 "CONSTRUCTION EQUIPMENT" means all appliances/equipment and things whatsoever nature for the 
use in or for the execution, completion, operation, or maintenance of the work or temporary works (as hereinafter 
defined) but does not include materials or other things intended to form or to be incorporated into the WORK, or 
camping facilities. 
 
1.1.7 "CONTRACT DOCUMENTS" means collectively the Tender Documents, Designs, Drawings, Specification, 
Schedule of Quantities and Rates, Letter of Acceptance and agreed variations if any, and such other documents 
constituting the tender and acceptance thereof. 
 
1.1.8 CONSULTANT: means EIL who are the consulting engineer to the Employer for this project and having 
registered office at New Delhi. 
 
1.1.9 The "SUB-CONTRACTOR" means any person or firm or Company (other than the CONTRACTOR) to 
whom any part of the work has been entrusted by the CONTRACTOR, with the written consent of the 
ENGINEER-IN-CHARGE, and the legal representatives, successors and permitted assigns of such person, firm 
or company.                    

 

                                          

 



51 

 

 

                                                          Part - A  

 
1.1.10 The "CONTRACT” shall mean the Agreement between the EMPLOYER and the CONTRACTOR for the 
execution of the works including therein all contract documents. 
 
1.1.11 The "SPECIFICATION" shall mean all directions the various technical specifications, provisions attached 
and referred to the Tender Documents which pertain to the method and manner of performing the work or works 
to the quantities and qualities of the work or works and the materials to be furnished under the CONTRACT for 
the work or works, as may be amplified or modified by the BCPL or ENGINEER-IN-CHARGE during the 
performance of CONTRACT in order to provide the unforeseen conditions or in the best interests of the work or 
works. It shall also include the latest edition of relevant Standard Specifications including all addenda/corrigenda 
published before entering into CONTRACT. 
 
1.1.12 The "DRAWINGS" shall include maps, plans and tracings or prints or sketches thereof with any 
modifications approved in writing by the ENGINEER- IN-CHARGE and such other drawing as may, from time to 
time, be furnished or approved in writing by the ENGINEER-IN-CHARGE. 
 
1.1.13 The "TENDER" means the proposal along with supporting documents submitted by the CONTRACTOR 
for consideration by the EMPLOYER. 
 
1.1.14 The "CHANGE ORDER" means an order given in writing by the ENGINEER-IN-CHARGE to effect 
additions to or deletion from and alteration in the works. 
 
1.1.15 The "COMPLETION CERTIFICATE" shall mean the certificate to be issued by the ENGINEER-IN-
CHARGE when the works have been completed entirely in accordance with CONTRACT DOCUMENT to his 
satisfaction. 
 
1.1.16 The "FINAL CERTIFICATE" in relation to a work means the certificate regarding the satisfactory 
compliance of various provision of the CONTRACT by the CONTRACTOR issued by the ENGINEER-IN- 
CHARGE/EMPLOYER after the period of liability is over. 
 
1.1.17 “DEFECT LIABILITY PERIOD” in relation to a work means the specified period from the date of 
COMPLETION CERTIFICATE up to the date of issue of FINAL CERTIFICATE during which the CONTRACTOR 
stands responsible for rectifying all defects that may appear in the works executed by the CONTRACTOR in 
pursuance of the CONTRACT and includes warranties against Manufacturing/Fabrication/ Erection/Construction 
defects covering all materials plants, equipment, components, and the like supplied by the CONTRACTOR, 
works executed against workmanship defects. 
 
1.1.18 The "APPOINTING AUTHORITY" for the purpose of arbitration shall be the COO or any other person so 
designated by the EMPLOYER. 
 
1.1.19 "TEMPORARY WORKS" shall mean all temporary works of every kind required in or about the execution, 
completion or maintenance of works. 
 
1.1.20 "PLANS" shall mean all maps, sketches and layouts as are incorporated in the CONTRACT in order to 
define broadly the scope and specifications of the work or works, and all reproductions thereof.  

                                        

1.1.21 "SITE" shall mean the lands and other places on, under, in or through which the permanent works are to be 
carried out and any other lands or places provided by the EMPLOYER for the purpose of the CONTRACT. 
 
1.1.22 "NOTICE IN WRITING OR WRITTEN NOTICE" shall mean a notice in written, typed or printed characters 
sent (unless delivered personally or otherwise proved to have been received  
by the addressee) by registered post to the latest known private or business address or registered office of the 
addressee and shall be deemed to have been received in the ordinary course of post it would have been delivered. 
 
1.1.23 "APPROVED" shall mean approved in writing including subsequent written confirmation of previous verbal 
approval and "APPROVAL" means approval in writing including as aforesaid. 
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1.1.24 "LETTER OF INTENT/FAX OF INTENT” shall mean intimation by a Fax/Letter to Tenderer(s) that the tender 
has been accepted in accordance with the provisions contained in the letter.  
 
1.1.25 "DAY" means a day of 24 hours from midnight to midnight irrespective of the number of hours worked in that 
day. 
 
1.1.26 "WORKING DAY" means any day which is not declared to be holiday or rest day by the EMPLOYER.  
 
1.1.27 "WEEK" means a period of any consecutive seven days. 
 
1.1.28 "METRIC SYSTEM" - All technical documents regarding the construction of works are given in the metric 
system and all work in the project should be carried out according to the metric system. All documents concerning 
the work shall also be maintained in the metric system. 
 
1.1.29 "VALUE OF CONTRACT” or “TOTAL CONTRACT PRICE” shall mean the sum accepted or the sum 
calculated in accordance with the prices accepted in tender and/or the CONTRACT rates as payable to the 
CONTRACTOR for the entire execution and full completion of the work, including change order. 
 
1.1.30 "LANGUAGE FOR DRAWINGS AND INSTRUCTION" All the drawings, titles, notes, instruction, dimensions, 
etc. shall be in English Language. 
 
1.1.31 "MOBILIZATION" shall mean establishment of sufficiently adequate infrastructure by the CONTRACTOR at 
"SITE" comprising of construction equipments, aids, tools tackles including setting of site offices with facilities such 
as power, water, communication etc. establishing manpower organization comprising of Resident Engineers, 
Supervising personnel and an adequate strength of skilled, semi-skilled and un-skilled workers, who with the so 
established infrastructure shall be in a position to commence execution of work at site(s), in accordance with the 
agreed Time Schedule of Completion of Work. "MOBILISATION" shall be considered to have been achieved, if the 
CONTRACTOR is able to establish infrastructure as per Time Schedule, where so warranted in accordance with 
agreed schedule of work implementation to the satisfaction of ENGINEER-IN-CHARGE/ EMPLOYER. 
 
1.1.32 "COMMISSIONING" shall mean pressing into service of the system including the plant(s), equipment(s), 
vessel(s), pipeline, machinery(ies), or any other section or sub-section of installation(s) pertaining to the work of the 
CONTRACTOR after successful testing and trial runs of the same. "COMMISSIONING" can be either for a 
completed system or a part of system of a combination of systems or sub-systems and can be performed in any 
sequence as desired by EMPLOYER and in a manner established to be made suited according to availability of pre-
requisites. Any such readjustments made by EMPLOYER in performance of "COMMISSIONING" activity will not be 
construed to be violating CONTRACT provisions and CONTRACTOR shall be deemed to have provided for the 
same. 

 

2. General Information  
 
2.1 a) Location of Site: The proposed location of Project site is defined in the Special Conditions of Contract. 
 
b) Access by Road: CONTRACTOR, if necessary, shall build other temporary access roads to the actual site of 
construction for his own work at his own cost. The CONTRACTOR shall be required to permit the use of the 
roads so constructed by him for vehicles of any other parties who may be engaged on the project site. The 
CONTRACTOR shall also facilitate the construction of the permanent roads should the construction there of start 
while he is engaged on this work. He shall make allowance in his ender for any inconvenience he anticipates on 
such account.  

 

Non-availability of access roads, railway siding and railway wagons for the use of the CONTRACTOR shall in no 
case condone any delay in the execution of WORK nor be the cause for any claim for compensation against the 
EMPLOYER 
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SECTION-II 

 
GENERAL INFORMATION 

 
.2.2 Scope of Work: The scope of WORK is defined in the Technical Part of the tender document. The 
CONTRACTOR shall provide all necessary materials, equipment, labour etc. for the execution and maintenance 
of the WORK till completion unless otherwise mentioned in the Tender Document.  
 
2.3 Water Supply: Contractor will have to make his own arrangements for supply of water to his labour camps 
and for works. All pumping installations, pipe net work and distribution system will have to be carried out by the 
Contractor at his own risk and cost. 
 
Alternatively the Employer at his discretion may endeavour to provide water to the Contractor at the Employer's 
source of supply provided the Contractor makes his own arrangement for the water meter which shall be in 
custody of the Employer and other pipe net works from source of supply and such distribution pipe network shall 
have prior approval of the Engineer-in-Charge so as not to interfere with the layout and progress of the other 
construction works. In such case, the rate for water shall be deducted from the running account bills. 
 
However, the Employer does not guarantee the supply of water and this does not relieve the Contractor of his 
responsibility in making his own arrangement and for the timely completion of the various works as stipulated. 
 
2.4 Power Supply: 
 
2.4.1 Subject to availability, EMPLOYER will supply power at 400/440 V at only one point at the nearest sub-
station, from where the CONTRACTOR will make his own arrangement for temporary distribution. The point of 
supply will not be more than 500 m away from the CONTRACTOR'S premises. All the works will be done as per 
the applicable regulations and passed by the ENGINEER-IN-CHARGE. The temporary line will be removed 
forthwith after the completion of work or if there is any hindrance caused to the other works due to the alignment 
of these lines, the CONTRACTOR will re-route or remove the temporary lines at his own cost. The 
CONTRACTOR at his cost will also provide suitable electric meters, fuses, switches, etc. for purposes of 
payment to the EMPLOYER which should be in the custody and control of the EMPLOYER. The cost of power 
supply shall be payable to the EMPLOYER every month for 
Construction Works power which would be deducted from the running account bills. The EMPLOYER shall not, 
however, guarantee the supply of electricity nor have any liability in respect thereof. No claim for compensation 
for any failure or short supply of electricity will be admissible. 

                                     

2.4.2 It shall be the responsibility of the CONTRACTOR to provide and maintain the complete installation on the 
load side of the supply with due regard to safety requirement at site. All cabling, 
equipment, installations etc. shall comply in all respects with the latest statutory requirements and safety 
provisions i.e., as per the Central/State Electricity Acts and Rules etc. The CONTRACTOR will ensure that his 
equipment and Electrical Wiring etc., are installed, modified, maintained by a licensed Electrician/Supervisor. A 
test certificate is to be produced to the ENGINEER-IN-CHARGE for his approval, before power is made 
available. 
 
2.4.3 At all times, IEA regulations shall be followed failing which the EMPLOYER has a right to disconnect the 
power supply without any reference to the CONTRACTOR. No claim shall be entertained for such disconnection 
by the ENGINEER-IN-CHARGE. Power supply will be reconnected only after production of fresh certificate from 
authorized electrical supervisors. 
 
2.4.4 The EMPLOYER is not liable for any loss or damage to the CONTRACTOR's equipment as a result of 
variation in voltage or frequency or interruption in power supply or other loss to the CONTRACTOR arising there 
from. 
 

2.4.5 The CONTRACTOR shall ensure that the Electrical equipments installed by him are such that average  
power factors does not fall below 0.90 at his premises. In case power factor falls below 0.90 in any month, he will 
reimburse to the EMPLOYER at the penal rate determined by the EMPLOYER for all units consumed during the 
month. 
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2.4.6 The power supply required for CONTRACTOR's colony near the plant site will be determined by the 
EMPLOYER and shall be as per State Electricity Board's Rules and other statutory provisions applicable for such 
installations from time to time. In case of power supply to CONTRACTOR's colony, the power will be made 
available at a single point and the CONTRACTOR shall make his own arrangement at his own cost for 
distribution to the occupants 
of the colony as per Electricity Rules and Acts. The site and colony shall be sufficiently illuminated to avoid 
accidents. 
 
2.4.7 The CONTRACTOR will have to provide and install his own lights and power meters which will be governed 
as per Central/State Government Electricity Rules. The Meters shall be sealed by the EMPLOYER. 
 
2.4.8 In case of damage of any of the EMPLOYER’s equipment on account of fault, intentional or unintentional 
on the part of the CONTRACTOR, the EMPLOYER reserves the right to recover the cost of such damage from 
the CONTRACTOR's bill. Cost of HRC Fuses replaced at the EMPLOYER's terminals due to any fault in the 
CONTRACTOR's installation shall be to CONTRACTOR's account at the rates decided by the ENGINEER-IN-
CHARGE. 
 
2.4.9 Only motors up to 3 HP will be allowed to be started direct on line. For motors above 3 HP and up to 100 
HP a suitable Starting device approved by the ENGINEER- IN-CHARGE shall be provided by the 
CONTRACTOR. For motors above 100 H.P. Slip ring induction motors with suitable starting devices, as 
approved by the ENGINEER- IN-CHARGE shall be provided by the CONTRACTOR. 
 
2.4.10 The CONTRACTOR shall ensure at his cost that all electrical lines and equipment and all installations are 
approved by the State Electricity Inspector before power can be supplied to the EMPLOYER. 
 
2.4.11 The total requirement of power shall be indicated by the tenderer along with his tender. 

                                     

2.5 Land for Contractor’s Field Office, Go down and Workshop: The EMPLOYER will, at his own discretion and 
convenience and for the duration of the execution of the work make available near the site, land for construction 
of CONTRACTOR's Temporary Field Office, Go downs workshops and assembly yard required for the execution 
of the CONTRACT. The CONTRACTOR shall at his own cost construct all these temporary buildings and provide 
suitable water supply and sanitary arrangement and get the same approved by the ENGINEER-IN-CHARGE.  
 
On completion of the works undertaken by the CONTRACTOR, he shall remove all temporary works erected by 
him and have the SITE cleaned as directed by ENGINEER-IN-CHARGE. If the CONTRACTOR shall fail to 
comply with these requirements, the ENGINEER-IN-CHARGE may at he expenses of the CONTRACTOR 
remove such surplus, and rubbish materials and dispose off the same as he deems fit and get the site cleared as 
aforesaid; and CONTRACTOR shall forthwith pay the amount of all expenses so incurred and shall have no 
claim in respect of any such surplus materials disposed off as aforesaid. But the EMPLOYER reserves the right 
to ask the CONTRACTOR any time during the pendency of the CONTRACT to vacate the land by giving 7 days 
notice on security reasons or on national interest or  otherwise. Rent may be charged for the land so occupied 
from contractor by the Employer.  
 
The CONTRACTOR shall put up temporary structures as required by them for their office, fabrication shop and 
construction stores only in the area allocated to them on the project site by the EMPLOYER or his authorized 
representative. No tea stalls/canteens should be put up or allowed to be put up by any CONTRACTOR in the 
allotted land or complex area without written permission of the EMPLOYER. No unauthorized buildings, 
constructions or structures should be put up by the CONTRACTOR anywhere on the project site.  
 
For uninterrupted fabrication work, the CONTRACTOR shall put up temporary covered structures at his cost 
within Area in the location allocated to them in the project site by the EMPLOYER or his authorized 
representative.  
 
No person except for authorized watchman shall be allowed to stay in the plant area / CONTRACTOR's area 
after completion of the day's job without prior written permission from ENGINEER-IN-CHARGE. 
 
2.6 Land for Residential Accommodation:-: No Land shall be made available for residential accommodation for 
staff and labour of CONTRACTOR. 
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SECTION-III  

 

GENERAL INSTRUCTIONS TO TENDERERS 
 
3. Submission of Tender: 
 
3.1 TENDER must be submitted without making any additions, alterations, and as per details given in other 
clauses hereunder. The requisite details shall be filled in by the TENDERER at space provided under 
“Submission of Tender at the beginning of GCC of Tender Document. The rate shall be filled only in the schedule 
given in this Tender Document.  
 
3.2 Addenda/Corrigenda to this Tender Document, if issued, must be signed, submitted along with the Tender 
Document. The Tenderers should write clearly the revised quantities in Schedule of Rates of Tender Document 
and should price the WORK based on revised quantities when amendments of quantities are issued in addenda.  
 
3.3 Covering letter along with its enclosures accompanying the Tender Document and all further correspondence 
shall be submitted in duplicate. 
 
3.4 Tenderers are advised to submit quotations based strictly on the terms and conditions and specifications 
contained in the Tender Documents and not to stipulate any deviations. 
 

3.5 Tenders should always be placed in double sealed covers, super scribing ["QUOTATION DO NOT OPEN" 
Tender for………………………………………………….. Project of BCPL due for opening on 
…………………………. The Full Name, Address and Telegraphic Address, Fax No. of the Tenderers shall be 
written on the bottom left hand corner of the sealed cover. 
 
4. Documents:  
4.1 General: 
 
The tenders as submitted will consist of the following: 
 
i) Complete set of Tender Documents (Original) as sold duly filled in and signed by the tenderer as prescribed in 
different clauses of the Tender Documents. 
 
ii) Earnest money in the manner specified in Clause 6 hereof. 
 
iii) Power of Attorney or a true copy thereof duly attested by a Gazetted Officer in case an authorized 
representative has signed the tender, as required by Clause 14 hereof. 
 
iv) Information regarding tenderers in the proforma enclosed. 
 
v) Details of work of similar type and magnitude carried out by the Tenderer in the proforma provided in the 
tender document. 
 
vi) Organisation chart giving details of field management at site, the tenderer proposes to have for this job.  
 
vii) Details of construction plant and equipments available with the tenderer for using in this work. 
 
viii) Solvency Certificate from Scheduled Bank to prove the financial ability to carry out the work tendered for.  
 
ix) Latest Balance Sheet and Profit & Loss Account duly audited.                                      
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x) Details of present commitment as per proforma enclosed to tender. 
 
xi) Data required regarding SUB-CONTRACTOR(s)/ Supplier/ Manufacturers and other technical information’s 
the tenderer wish to furnish. 
 
xii) Provident fund registration certificate  
 
xiii) List showing all enclosures to tender. 
 
4.2 All pages are to be Initiated: All signatures in Tender Documents shall be dated, as well as, all the pages of 
all sections of Tender Documents shall be initialed at the lower right hand corner and signed wherever required 
in the tender papers by the TENDERER or by a person holding power of attorney authorizing him to sign on 
behalf of the tenderer before submission of tender. 
 
4.3 Rates to be in Figures and Words: The tender should quote in English both in figures as well as in words the 
rates and amounts tendered by him in the Schedule of Rates of Tender submitted by the CONTRACTOR for 
each item and in such a way that interpolation is not possible. The amount for each item should be worked out 
and entered and requisite total given of all items, both 
in figures and in words. The tendered amount for the work shall be entered in the tender and duly signed by the 
Tenderer. If some discrepancies are found between the RATES in FIGURES and WORDS or the AMOUNT 
shown in the tender, the following procedure shall be followed: 
 
a) When there is difference between the rates in figures and words, the rate which corresponds to the amount 
worked out by the tenderer shall be taken as correct. 
 
b) When the rate quoted by the tenderer in figures and words tally but the amount is incorrect the rate quoted by 
the tenderer shall be taken as correct. 
 
c) When it is not possible to ascertain the correct rate by either of above methods, the rate quoted in words shall 
be taken as correct. 
 
4.4 Corrections and Erasures: All correction(s) and alteration(s) in the entries of tender paper shall be signed in 
full by the TENDERER with date. No erasure or over writing is permissible. 
 
4.5 Signature of Tenderer: 
4.5.1 The TENDERER shall contain the name, residence and place of business of person or persons making the 
tender and shall be signed by the TENDERER with his usual signature. Partnership firms shall furnish the full 
names of all partners in the tender. It should be signed in the partnership's name by all the partners or by duly 
authorised representatives followed by the name and designation of the person signing. Tender by a corporation 
shall be signed by an authorised representative, and a Power of Attorney in that behalf shall accompany the 
tender. A copy of the constitution of the firm with names of all partners shall be furnished. 
 
4.5.2 When a tenderer signs a tender in a language other than English, the total amount tendered should, in 
addition, be written in the same language. The signature should be attested by at least one witness. 
 
4.6 Witness: Witness and sureties shall be persons of status and property and their names, occupation and 
address shall be stated below their signature.  
 
4.7 Details of Experience: The tenderer should furnish, along with his tender, details of previous experience in 
having successfully completed in the recent past works of this nature, together with the names of Employers, 
location of sites and value of contract, date of commencement and completion of work, delays if any, reasons of 
delay and other details along with documentary evidence(s). 

                                        

 

 

 

 



57 

 

Part – A 

 
4.8 Liability of Government of India: It is expressly understood and agreed by and between Bidder or/Contractor 
and M/s BCPL, and that M/s BCPL is entering into this agreement solely on its own behalf and not on behalf of 
any other person or entity. In particular, it is expressly understood and agreed that the Government of India is not 
a party to this agreement and has no liabilities, obligations or rights hereunder. It is expressly understood and 
agreed that M/s BCPL is an independent legal entity with power and authority to enter into contracts solely on its 
own behalf under the applicable Laws of India and general principles of Contract Law. The Bidder/Contractor 
expressly agrees, acknowledges and understands that M/s BCPL is not an agent, representative or delegate of 
the Government of India. It is further understood and agreed that the Government of India is not and shall not be 
liable for any acts, omissions, commissions, breaches or other wrongs arising out of the contract. Accordingly, 
Bidder/Contractor hereby expressly waives, releases and foregoes any and all actions or claims, including cross 
claims, impleader claims or counter claims against the Government of India arising out of this contract and 
covenants not to sue to Government of India as to any manner, claim, cause of action or thing whatsoever 
arising of or under this agreement. 
 
5. Transfer of Tender Documents: 
 
5.1 Transfer of Tender Documents purchased by one intending tenderer to another is not permissible. 
 
6. Earnest Money:  
 
6.1 The bidder must pay Earnest Money as given in the letter /notice inviting tenders and attach the official 
receipt with the tender failing which the tender is liable to be rejected and representatives of such tenderers will 
not be allowed to attend the tender opening. Earnest Money can be paid in Demand Drafts or Bank Guarantee or 
Banker’s Cheque or Letter of Credit from any Indian scheduled bank or a branch of an International bank situated 
in India and registered with Reserve Bank of India as scheduled foreign bank. However, other than the 
Nationalized Indian Banks, the banks whose BGs are furnished, must be commercial banks having net worth in 
excess of Rs. 100 crores and a declaration to this effect should be made by such commercial bank either in the 
bank guarantee itself or separately on a letter head.  
 
The bid guarantee shall be submitted in the prescribed format.  
Note: The Bank Guarantee so furnished by the tenderer shall be in the proforma prescribed by the EMPLOYER. 
No interest shall be paid by the EMPLOYER on the Earnest Money deposited by the tenderer. The Bank 
Guarantee furnished in lieu of Earnest Money shall be kept valid for a period of "SIX MONTHS" from the date of 
opening of tender. (TWO MONTHS beyond the bid validity).  
 
The Earnest Money deposited by successful tenderer shall be forfeited if the Contractor fails to furnish the 
requisite Contract Performance Security as per clause 24 hereof and /or fails to start work within a period of 15 
days or fails to execute the AGREEMENT within 15 days of the receipt by him of the Notification of Acceptance 
of Tender.  
 

Note: The Earnest Money of the unsuccessful bidder will be returned by EMPLOYER/CONSULTANT, directly 

to the tenderer (s), within a reasonable period of time but not later than 30 days after the expiration of the period 

of bid validity prescribed by EMPLOYER. 

 
7. Validity: 
  
7.1 Tender submitted by tenderers shall remain valid for acceptance for a period of "4 MONTHS" from the date of 
opening of the tender. The tenderers shall not be entitled during the said period  
of 4 months, without the consent in writing of the EMPLOYER, to revoke or cancel his tender or to vary the 
tender given or any term thereof. In case of tender revoking or canceling his tender or varying any term in regard 
thereof without the consent of EMPLOYER in writing, the EMPLOYER shall forfeit Earnest Money paid by him 
along with tender. 
 
8 Addenda / Corrigenda: 
 
8.1 Addenda/ Corrigenda to the Tender Documents will be issued in duplicate prior to the date of opening of the 
tenders to clarify documents or to reflect modification in design or CONTRACT terms. 
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8.2 Each addenda / corrigendum issued will be issued in duplicate to each person or organisation to whom sets 
of Tender Documents has been issued. Recipient will retain tenderer's copy of each Addendum / Corrigendum 
and attach original copy duly signed along with his offer. All Addenda/Corrigenda issued shall become part of 
Tender Documents.                            
 
9 Right of Employer to Accept or Reject Tender: 
 
9.1 The right to accept the tender will rest with the EMPLOYER. The EMPLOYER, however, does not bind 
himself to accept the lowest tender, and reserves to itself the authority to reject any or all the tenders received 
without assigning any reason whatsoever. At the option of the Employer, the work for which the tender had been 
invited, may be awarded to one Contractor or split between more than one bidders, in which case the award will 
be made for only that part of the work, in respect of which the bid has been accepted. The quoted rates should 
hold good for such eventualities. 
 
Tenders in which any of the particulars and prescribed information are missing or are incomplete in any respect 
and/or the prescribed conditions are not fulfilled are liable to be rejected. The Tender containing uncalled for 
remarks or any additional conditions are liable to be rejected.  
 
Canvassing in connection with tenders is strictly prohibited and tenders submitted by the Tenderers who resort to 
canvassing will be liable to rejection. 
 
10 Time Schedule: 
 
10.1 The WORK shall be executed strictly as per the TIME SCHEDULE specified in TENDER/CONTRACT 
Document. The period of construction given in Time Schedule includes the time required for mobilization as well 
as testing, rectifications if any, retesting and completion in all respects to the entire satisfaction of the 
ENGINEER-IN- CHARGE. 
 
10.2 A joint program of execution of the WORK will be prepared by the ENGINEER-IN-CHARGE and 
CONTRACTOR based on priority requirement of this project. This program will take into account the time of 
completion mentioned in 10.1 above and the time allowed for the priority works by the ENGINEER-IN-CHARGE. 
 
10.3 Monthly/ Weekly construction program will; be drawn up by the ENGINEER-IN-CHARGE jointly with the 
CONTRACTOR, based on availability of work fronts and the joint construction program as per above 
                             

10.2 The CONTRACTOR shall scrupulously adhere to these targets /programmes by deploying adequate 
personnel, construction tools and tackles and he shall also supply himself all materials of his scope of supply in 
good time to achieve the targets/ programmes. In all matters concerning the extent of targets set out in the 
weekly and monthly programmes and the degree of achievements the decision of the ENGINEER-IN-CHARGE 
will be final and binding on the CONTRACTOR. 
 
11 Bidder’s Responsibility: 
 
11.1 The intending tenderers shall be deemed to have visited the SITE and familiarized submitting the tender. 
Non-familiarity with the site conditions will not be considered a reason either for extra claims or for not carrying 
out the works in strict conformity with the DRAWINGS and SPECIFICATIONS or for any delay in performance. 
 
12 Retired Government or Company Officers 
 
12.1 No Engineer of Gazetted rank or other Gazetted Officer employed in Engineering or Administrative duties in 
an Engineering Department of the States/ Central Government or of the EMPLOYER is allowed to work as a 
CONTRACTOR for a period of two years after his retirement from Government Service, or from the employment 
of the EMPLOYER without the previous permission of the EMPLOYER. The CONTRACT, if awarded, is liable to 
be cancelled if either the CONTRACTOR or any of his employees is found at any time to be such a person, who 
has not obtained the permission of the State/Central Government or of the EMPLOYER as aforesaid before 
submission of tender, or engagement in the CONTRACTOR'S service as the case may be. 
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13 Signing of the Contract: 
 
13.1 The successful tenderer shall be required to execute an AGREEMENT in the proforma attached with 
TENDER DOCUMENT within 15 days of the receipt by him of the Notification of Acceptance of Tender. In the 
event of failure on the part of the successful tenderer to sign the AGREEMENT within the above stipulated 
period, the Earnest Money or his initial deposit will be forefeited and the acceptance of the tender shall be 
considered as cancelled. 
 
14 Field Management & Controlling / Coordinating Authority: 
 
14.1 The field management will be the responsibility of the ENGINEER-IN-CHARGE, who will be nominated by 
the EMPLOYER. The ENGINEER-IN-CHARGE may also authorize his representatives to assist in performing his 
duties and functions.  
 
14.2 The ENGINEER-IN-CHARGE shall coordinate the works of various agencies engaged at site to ensure 
minimum disruption of work carried out by different agencies. It shall be the responsibility of the CONTRACTOR 
to plan and execute the work strictly in accordance with site instructions to avoid hindrance to the work being 
executed by other agencies. 
 
15 Notes to Schedule of Rates: 
 
15.1 The Schedule of Rates should be read in conjunction with all the other sections of the tender. 
 

 

15.2 The tenderer shall be deemed to have studied the DRAWINGS, SPECIFICATIONS and details of work to 
be done within TIME SCHEDULE and to have acquainted him-self of the condition prevailing at site.  

 
15.3 Rates must be filled in the Schedule of Rates of original Tender Documents. If quoted in separate typed 
sheets no variation in item description or specification shall be accepted. Any exceptions taken by the tenderer to 
the Schedule of Rates shall be brought out in the terms and conditions of the offer. 
 
15.4 The quantities shown against the various items are only approximate. Any increase or decrease in the 
quantities shall not form the basis of alteration of the rates quoted and accepted. 
 
15.5 The EMPLOYER reserves the right to interpolate the rates for such items of work falling between similar 
items of lower and higher magnitude. 
 
16 Policies for Tenders under Consideration: 
16.1 Only Those Tenders which are complete in all respects and are strictly in accordance with the Terms and 
Conditions and Technical Specifications of Tender Document, shall be considered for evaluation. Such Tenders 
shall be deemed to be under consideration immediately after opening of Tender and until such time an official 
intimation of acceptance /rejection of Tender is made by BCPL to the Bidder. 
 
16.2 Zero Deviation: Bidders to note that this is a ZERO DEVIATION TENDER. BCPL will appreciate submission 
of offer based on the terms and conditions in the enclosed General Conditions of Contract (GCC), Special 
Conditions of Contract (SCC), Instructions to Bidders (ITB), Scope of Work, technical specifications etc. to avoid 
wastage of time and money in seeking clarifications on technical/ commercial aspects of the offer. Bidder may 
note that no technical and commercial clarifications will be sought for after the receipt of the bids. In case of any 
deviation/nonconformity observed in the bid, it will be liable for rejection. 
 
17 Award of Contract: 
17.1 The Acceptance of Tender will be intimated to the successful Tenderer by BCPL either by Telex/ Telegram/ 
Fax or by Letter or like means-defined as LETTER OF ACCEPTANCE OF TENDER. 
 
17.2 BCPL will be the sole judge in the matter of award of CONTRACT and the decision of BCPL shall be final 
and binding. 
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18 Clarification of Tender Document: 
18.1 The Tender is required to carefully examine the Technical Specifications, Conditions of Contract, Drawings 
and other details relating to WORK and given in Tender Document and fully inform himself as to all conditions 
and matters which may in any way affect the WORK or the cost thereof. In case the Tenderer is in doubt about 
the completeness or correctness of any of the contents of the Tender Documents he should request in writing for 
an interpretation/clarification to BCPL in triplicate. BCPL will then issue interpretation/clarification to Tenderer in 
writing. Such clarifications and or interpretations shall form part of the Specifications and Documents and shall 
accompany the tender which shall be submitted by tenderer within time and date as specified in invitations to 
tender. 
 
18.2 Verbal clarification and information given by BCPL or its employee(s) or its representatives shall not in any 
way be binding on BCPL. 
                                  
19 Local Conditions: 
19.1 It will be imperative on each tenderer to inform himself of all local conditions and factors which may have 
any effect on the execution of WORK covered under the Tender Document. In their own interest, the tenderer are 
requested to familiarize themselves with the Indian Income Tax Act 1961, Indian Companies Act 1956, Indian 
Customs Act 1962 and other related Acts and Laws and Regulations of India with their latest amendments, as 
applicable BCPL shall not entertain any requests for clarifications from the tenderer regarding such local 
conditions. 

 
19.2 It must be understood and agreed that such factors have properly been investigated and considered while 
submitting the tender. No claim for financial or any other adjustments to VALUE OF CONTRACT, on lack of 
clarity of such factors shall be entertained. 
 
20 Abnormal Rates: 
20.1 The tenderer is expected to quote rate for each item after careful analysis of cost involved for the 
performance of the completed item considering all specifications and Conditions of Contract. This will avoid loss 
of profit or gain in case of curtailment or change of specification for any item. In case it is noticed that the rates 
quoted by the tenderer for any item are unusually high or unusually low, it will be sufficient cause for the rejection 
of the tender unless the EMPLOYER is convinced about the reasonableness after scrutiny of the analysis for 
such rate(s) to be furnished by the tenderer (on demand). 
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SECTION-IV 

 
GENERAL OBLIGATIONS 

21 Priorities of Contract Documents: 
 
21.1 Except if and the extent otherwise provided by the Contract, the provisions of the General Conditions of 
Contract and Special Conditions shall prevail over those of any other documents forming part of the CONTRACT. 
Several documents forming the CONTRACT are to be taken as mutually explanatory of one another, but in case 
of ambiguities or discrepancies the same shall be explained and adjusted by the ENGINEER-IN-CHARGE who 
shall there upon issue to the Contractor instructions thereon and in such event, unless otherwise provided in the 
Contract, the priority of the documents forming the Contract shall be as follows: 
 

1. The Contract Agreement ; 
2. The Letter of Acceptance; 
3. The (Instructions to Bidders)ITB; 
4. Special Conditions of Contract (SCC); 
5. General Conditions of Contract (GCC) 
6. Any other document forming part of the Contract. Works shown in the DRAWING but not mentioned in 

the SPECIFICATIONS OR described in the SPECIFICATIONS without being shown in the DRAWINGS 
shall nevertheless be deemed to be included in the same manner as if they had been specifically shown 
upon the DRAWINGS and described in the SPECIFICATIONS. 

 
21.2 Headings and Marginal Notes: All headings and marginal notes to the clauses of these General Conditions 
of Contract or to the SPECIFICATIONS or to any other Tender Document are solely for the purpose of giving a 
concise indication and not a summary of the contents thereof, and they shall never be deemed to be part thereof 
or be used in the interpretation or construction thereof the CONTRACT. 
 
21.3 Singular and Plural: In CONTRACT DOCUMENTS unless otherwise stated specifically, the singular shall 
include the plural and vice versa wherever the context so requires.  
 
21.4 Interpretation: Words implying `Persons' shall include relevant `Corporate Companies / Registered 
Associations/ Body of Individuals/ Firm of Partnership' as the case may be. 
 
22 Special Conditions of Contract: 
 
22.1 Special Conditions of Contract shall be read in conjunction with the General Conditions of Contract, 
specification of Work, Drawings and any other documents forming part of this CONTRACT wherever the context 
so requires. 
 
22.2 Notwithstanding the sub-division of the documents into these separate sections and volumes every part of 
each shall be deemed to be supplementary to and complementary of every other part and shall be read with and 
into the CONTRACT so far as it may be practicable to do so. 
 
22.3 Where any portion of the General Condition of Contract is repugnant to or at variance with any provisions of 
the Special Conditions of Contract, unless a different intention appears the provisions of the Special Conditions 
of Contract shall be deemed to over-ride the provisions of the General Conditions of Contract and shall to the 
extent of such repugnancy, or variations, prevail. 
 
22.4 Wherever it is mentioned in the specifications that the CONTRACTOR shall perform certain WORK or 
provide certain facilities, it is understood that the CONTRACTOR shall do so at his cost and the VALUE OF 
CONTRACT shall be deemed to have included cost of such performance and provisions, so mentioned. 

                                         

 

 



62 

 

 

Part – A 

 
22.5 The materials, design and workmanship shall satisfy the relevant INDIAN STANDARDS, the JOB 
SPECIFICATIONS contained herein and CODES referred to. Where the job specification stipulate requirements 
in addition to those contained in the standard codes and specifications, these additional requirements shall also 
be satisfied. 
 
23 Contractor to obtain his own Information: 
 
23.1 The CONTRACTOR in fixing his rate shall for all purpose whatsoever reason may be, deemed to have 
himself independently obtained all necessary information for the purpose of preparing his tender and his tender 
as accepted shall be deemed to have taken into account all contingencies as may arise due to such information 
or lack of same. The correctness of the details, given in the Tender Document to help the CONTRACTOR to 
make up the tender is not guaranteed.  
 
The CONTRACTOR shall be deemed to have examined the CONTRACT DOCUMENTS, to have generally 
obtained his own information in all matters whatsoever that might affect the carrying out of the works at the 
schedules rates and to have satisfied himself to the sufficiency of his tender. Any error in description of quantity 
or omission there from shall not vitiate the CONTRACT or release the CONTRACTOR from executing the work 
comprised in the CONTRACT according to DRAWINGS and SPECIFICATIONS at the scheduled rates. He is 
deemed to have known the scope, nature and magnitude of the WORKS and the requirements of materials and 
labour involved etc., and as to what all works he has to complete in accordance with the CONTRACT documents 
whatever be the defects, omissions or errors that may be found in the DOCUMENTS. The CONTRACTOR shall 
be deemed to have visited surroundings, to have satisfied himself to the nature of all existing structures, if any, 
and also as to the nature and the conditions of the Railways, Roads, Bridges and Culverts, means of transport 
and communication, whether by land, water or air, and as to possible interruptions thereto and the access and 
egress from the site, to have made enquiries, examined and satisfied himself as to the sites for obtaining sand, 
stones, bricks and other materials, the sites for disposal of surplus materials, the available accommodation as to 
whatever required, depots and such other buildings as may be necessary for executing and completing the 
works, to have made local independent enquiries as to the sub-soil, subsoil water and variations thereof, storms, 
prevailing winds, climatic conditions and all other similar matters effecting these works. He is deemed to have 
acquainted himself as to his liability of payment of Government Taxes, Customs duty and other charges, levies 
etc.  
 
Any neglect or omission or failure on the part of the CONTRACTOR in obtaining necessary and reliable 
information upon the foregoing or any other matters affecting the CONTRACT shall not relieve him from any risks 
or liabilities or the entire responsibility from completion of the works at the scheduled rates and times in strict 
accordance with the CONTRACT.  
 
It is, therefore, expected that should the CONTRACTOR have any doubt as to the meaning of any portion of the 
CONTRACT DOCUMENT he shall set forth the particulars thereof in writing to EMPLOYER in duplicate, before 
submission of tender. The EMPLOYER may provide such clarification as may be necessary in writing to 
CONTRACT, such clarifications as provided by EMPLOYER shall form part of CONTRACT DOCUMENTS.  
 
No verbal agreement or inference from conversation with any effect or employee of the EMPLOYER either 
before, during or after the execution of the CONTRACT agreement shall in any way affect or modify and of the 
terms or obligations herein contained.  
 
Any change in layout due to site conditions or technological requirement shall be binding on the CONTRACTOR 
and no extra claim on this account shall be entertained. 
24 Contract Performance Security: 
 
24.1 The CONTRACTOR shall furnish to the EMPLOYER, within 15 days from the date of notification of award, a 
security in the sum of 10% of the accepted value of the tender or the actual value of work to be done whichever 
is applicable due to any additional work or any other reasons, in the form of a Bank draft/Banker’s cheque or 
Bank Guarantee or irrevocable Letter of credit (as per proforma enclosed) as Contract Performance Security with 
the EMPLOYER which will be refunded after the expiry of DEFECTSLIABILITY PERIOD. 
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24.2 CONTRACTOR can furnish the Contract Performance Security in the form of Demand Draft or through a 
Bank Guarantee or through an irrevocable Letter of Credit from any Indian scheduled bank or a branch of an 
International bank situated in India and registered with Reserve Bank of India as scheduled foreign bank. 
However, other than the Nationalised Indian Banks, the banks whose BGs are furnished, must be commercial 
banks having net worth in excess of Rs. 100 crores and a declaration to this effect should be made by such 
commercial bank either in the bank guarantee itself or separately on a letter head.  
 
The bank guarantee or the Letter of Credit shall be submitted in the prescribed format. 
 
24.3 If the CONTRACTOR / SUB-CONTRACTOR or their employees or the CONTRACTOR’s agents and 
representatives shall damage, break, deface or destroy any property belonging to the EMPLOYER or others 
during the execution of the CONTRACT, the same shall be made good by the CONTRACTOR at his own 
expenses and in default thereof, the ENGINEER-IN-CHARGE may cause the same to be made good by other 
agencies and recover expenses from the CONTRACTOR (for which the certificate of the ENGINEER- IN-
CHARGE shall be final). 
 
24.4 All compensation or other sums of money payable by the CONTRACTOR to the EMPLOYER under terms 
of this CONTRACT may be deducted from or paid by the encashment or sale of a sufficient part of his Contract 
Performance Security or from any sums which may be due or may become due to the CONTRACTOR by the 
EMPLOYER of any account whatsoever and in the event of his Contract Performance Security being reduced by 
reasons of any such deductions or sale of aforesaid, the CONTRACTOR shall within ten days thereafter make 
good in cash, bank drafts as aforesaid any sum or sums which may have been deducted from or realised by sale 
of his Contract Performance Security, or any part thereof. No interest shall be payable by the EMPLOYER for 
sum deposited as Contract Performance Security. 
 
24.5 Failure of the successful bidder to comply with the requirements of this Clause shall constitute sufficient 
grounds for the annulment of the award and the forfeiture of bid security. 
 
25 Time of Performance: 
 
25.1 Time for Mobilisation:  
 
The work covered by this CONTRACT shall be commenced within fifteen (15) days, the date of letter/Fax of 
Intent and be completed in stages on or before the dates as mentioned in the TIME SCHEDULE OF 
COMPLETION OF WORK. The CONTRACTOR should bear in mind that time is the essence of this agreement. 
Request for revision of construction time after tenders are opened will not receive consideration. The above 
period of fifteen (15) days is included within the overall COMPLETION SCHEDULE, not over and above the 
completion time to any additional work or any other reasons. 
 
25.2 Time Schedule of Construction: 
 
25.2.1 The general Time Schedule of construction is given in the TENDER DOCUMENT. CONTRACTOR should 
prepare a detailed monthly or weekly construction program jointly with the  

                                        

 

ENGINEER-IN-CHARGE within 15 days of receipt of LETTER / FAX OF INTENT or ACCEPTANCE OF 
TENDER. The WORK shall be executed strictly as per the Time Schedule given in the CONTRACT 
DOCUMENT. The period of construction given includes the time required for mobilization testing, rectifications, if 
any, retesting and completion in all respects in accordance with CONTRACT DOCUMENT to the entire 
satisfaction of the ENGINEER-IN-CHARGE. 
 
25.2.2 The CONTRACTOR shall submit a detailed PERT network within the time frame agreed above consisting 
of adequate number of activities covering various key phases of the WORK such as design, procurement, 
manufacturing, shipment and field erection activities within fifteen (15) days from the date of LETTER/FAX OF 
INTENT. This network shall also indicate the interface facilities to be provided by the EMPLOYER and the dates 
by which such facilities are needed.  
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25.2.3 CONTRACTOR shall discuss the network so submitted with the EMPLOYER and the agreed network 
which may be in the form as submitted with the EMPLOYER or in revised form in line with the outcome of 
discussions shall form part of the CONTRACT, to be signed within fifteen (15) days from the date of LETTER OF 
ACCEPTANCE OF TENDER. During the performance of the CONTRACT, if in the opinion of the EMPLOYER 
proper progress is not maintained suitable changes shall be made in the CONTRACTOR's operation to ensure 
proper progress.  
 
The above PERT network shall be reviewed periodically and reports shall be submitted by the CONTRACTOR 
as directed by EMPLOYER. 
 
26 Force Majeure: 
 
26.1 CONDITIONS FOR FORCE MAJEURE  
 
In the event of either party being rendered unable by Force Majeure to perform any obligations required to be 
performed by them under the CONTRACT the relative obligation of the party affected by such Force Majeures 
shall upon notification to the other party be suspended for the period during which Force Majeures event lasts. 
The cost and loss sustained by the either party shall be borne by the respective parties.  
 
The term "Force Majeures" as employed herein shall mean acts of God, earthquake, war (declared or 
undeclared), revolts, riots, fires, floods, rebellions, explosions, hurricane, sabotage, civil commotions and acts 
and regulations of respective Government of the two parties, namely the EMPLOYER and the CONTRACTOR.  
 
Upon the occurrence of such cause(s) and upon its termination, the party alleging that it has been rendered 
unable as aforesaid thereby, shall notify the other party in writing immediately but not later than 72 (Seventy-two) 
hours of the alleged beginning and ending thereof giving full particulars and satisfactory evidence in support of its 
claim.  
 
Time for performance of the relative obligation suspended by the Force Majeures shall then stand extended by 
the period for which such cause lasts.  
 
If deliveries of bought out items and/or works to be executed by the CONTRACTOR are suspended by Force 
Majeure conditions lasting for more than 2 (two) months the EMPLOYER shall have the option to terminate the 
CONTRACT or re-negotiate the contract provisions. 
 
26.2 OUTBREAK OF WAR 
 
26.2.1 If during the currency of the CONTRACT there shall be an out-break of war whether declared or not, in 
that part of the World which whether financially or otherwise materially affect the execution of the WORK the 
CONTRACTOR shall unless and until the CONTRACT is  
terminated under the provisions in this clause continue to use his best endeavour to complete the execution of 
the WORK, provided always that the EMPLOYER shall be entitled, at any time after such out-break of war to 
terminate or re-negotiate the CONTRACT by giving notice in writing to the CONTRACTOR and upon such notice 
being given the CONTRACT shall, save as to the rights of the parties under this clause and to the operation of 
the clauses entitled settlement of Disputes and Arbitration hereof, be terminated but without prejudice to the right 
of either party in respect of any antecedent breach thereof. 
 
26.2.2 If the CONTRACT shall be terminated under the provisions of the above clause, the CONTRACTOR shall 
with all reasonable diligence remove from the SITE all the CONTRACTOR's equipment and shall give similar 
facilities to his SUB-CONTRACTORS to do so. 
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27 Price reduction schedule: 
 
27.1 Time is the essence of the CONTRACT. In case the CONTRACTOR fails to complete the WORK within the 
stipulated period, then, unless such failure is due to Force Majeure as defined in Clause 26 here above or due to 
EMPLOYER's defaults, the Total Contract price shall be reduced by ½ % of the total Contract Price per complete 
week of delay or part thereof subject to a maximum of 5 % of the Total Contract Price, by way of reduction in 
price for delay and not as penalty. The said amount will be recovered from amount due to the Contractor/ 
Contractor’s Contract Performance Security payable on demand.  
 
The decision of the ENGINEER-IN-CHARGE in regard to applicability of Price Reduction Schedule shall be final 
and binding on the CONTRACTOR.  
 
27.2 All sums payable under this clause is the reduction in price due to delay in completion period at the above 
agreed rate. 
27.3 Bonus for Early Completion (*) 
 
27.3 BONUS FOR EARLY COMPLETION  
 
If the Contractor achieves completion of Works in all respect prior to the time schedule stipulated in the SCC, the 
Employer shall pay to the Contractor the relevant sum, if mentioned specifically in SCC, as bonus for early 
completion. The bonus for early completion, if provided specifically in SCC, shall be payable to the maximum 
ceiling of 2 ½ % of the total contract price.  
 

 Partial earlier completion may not always produce net benefits to the Employer, for example where 
utilization of the completed Works requires (a) the fulfillment of all parts of the Contract (e.g. the training 
of personnel); or (b) the completion of all Sections (e.g. in pipeline laying, where early completion of the 
laying of pipeline would not be useful if the compressor is still under installation); or (c) certain seasonal 
effects to take place (e.g. onset of the rainy season, for impounding a reservoir); or (d) other 
circumstances. Also a more rapid drawdown of budgeted funds may be required. All such factors should 
be considered prior to the inclusion of a bonus clause in the Contract. 

 

28 Rights of the employer to forfeit contract performance security: 
 
28.1 Whenever any claim against the CONTRACTOR for the payment of a sum of money arises out or under the 
CONTRACT, the EMPLOYER shall be entitled to recover such sum by appropriating in part or whole the Contract 
Performance Security of the CONTRACTOR. In the event of the security being insufficient or if no security has been taken 
from the CONTRACTOR, then the balance or the total sum recoverable, as the case may be shall be deducted from any 
sum then due or which at any time thereafter may become due to the CONTRACTOR. The CONTRACTOR shall pay to 
the EMPLOYER on demand any balance remaining due. 
 
29 Failure by the contractor to comply with the provisions of the contract: 
 
29.1 If the CONTRACTOR refuses or fails to execute the WORK or any separate part thereof with such diligence as will 
ensure its completion within the time specified in the CONTRACT or extension thereof or fails to perform any of his 
obligation under the CONTRACT or in any manner commits a breach of any of the provisions of the CONTRACT it shall 
be open to the EMPLOYER at its option by written notice to the CONTRACTOR: 
 
 a) TO DETERMINE THE CONTRACT in which event the CONTRACT shall stand terminated and shall cease to be in 
force and effect on and from the date appointed by the EMPLOYER on that behalf, whereupon the CONTRACTOR shall 
stop forthwith any of the CONTRACTOR's work then in progress, except such WORK as the EMPLOYER may, in writing, 
require to be done to safeguard any property or WORK, or installations from damage, and the EMPLOYER, for its part, 
may take over the work remaining unfinished by the CONTRACTOR and complete the same through a fresh contractor or 
by other means, at the risk and cost of the CONTRACTOR, and any of his sureties if any, shall be liable to the 
EMPLOYER for any excess cost occasioned by such work having to be so taken over and completed by the EMPLOYER 
over and above the cost at the rates specified in the schedule of quantities and rate/price.                         
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b) WITHOUT DETERMINING THE CONTRACT to take over the work of the CONTRACTOR or any part thereof and 
complete the same through a fresh contractor or by other means at the risk and cost of the CONTRACTOR. The 
CONTRACTOR and any of his sureties are liable to the EMPLOYER for any excess cost over and above the cost at the 
rates specified in the Schedule of Quantities/ rates, occasioned by such works having been taken over and completed by 
the EMPLOYER. 
 
29.2 In such events of Clause. 29.1(a) or (b) above. 
a) The whole or part of the Contract Performance Security furnished by the CONTRACTOR is liable to be forfeited without 
prejudice to the right of the EMPLOYER to recover from the CONTRACTOR the excess cost referred to in the sub-clause 
aforesaid, the EMPLOYER shall also have the right of taking possession and utilizing in completing the works or any part 
thereof, such as materials equipment and plants available at work site belonging to the CONTRACTOR as may be 
necessary and the CONTRACTOR shall not be entitled for any compensation for use or damage to such materials, 
equipment and plant. 
 
b) The amount that may have become due to the CONTRACTOR on account of work already executed by him shall not 
be payable to him until after the expiry of Six (6) calendar months reckoned from the date of termination of CONTRACT or 
from the taking over of the WORK or part thereof by the EMPLOYER as the case may be, during which period the 
responsibility for faulty materials or workmanship in respect of such work shall, under the CONTRACT, rest exclusively 
with the CONTRACTOR. This amount shall be subject to deduction of any amounts due from the CONTRACT to the 
EMPLOYER under the terms of the CONTRACT authorized or required to be reserved or retained by the EMPLOYER. 
 
29.3 Before determining the CONTRACT as per Clause 29.1(a) or (b) provided in the judgement of the EMPLOYER, the 
default or defaults committed by the CONTRACTOR is/are curable and can be cured by the CONTRACTOR if an 
opportunity given to him, then the EMPLOYER may issue Notice in writing calling the CONTRACTOR to cure the default 
within such time specified in 
the Notice. 

                                  

29.4 The EMPLOYER shall also have the right to proceed or take action as per 29.1(a) or (b) above, in the event 
that the CONTRACTOR becomes bankrupt, insolvent, compounds with his creditors, assigns the CONTRACT in 
favour of his creditors or any other person or persons, or being a company or a corporation goes into voluntary 
liquidation, provided that in the said events  
 
it shall not be necessary for the EMPLOYER to give any prior notice to the CONTRACTOR. 
 
29.5 Termination of the CONTRACT as provided for in sub- clause 29.1(a) above shall not prejudice or affect 
their rights of the EMPLOYER which may have accrued up to the date of such termination. 
 
30 Contractor remains liable to pay compensation if action not taken under clause 29: 
 
30.1 In any case in which any of the powers conferred upon the EMPLOYER BY CLAUSE 29.0 thereof shall 
have become exercisable and the same had not been exercised, the non-exercise thereof shall not constitute a 
waiver of any of the conditions hereof and such powers shall notwithstanding be exercisable in .the event of any 
further case of default by the CONTRACTOR for which by any clause or clauses hereof he is declared liable to 
pay compensation amounting to the whole of his Contract Performance Security, and the liability of the 
CONTRACTOR for past and future compensation shall remain unaffected. In the event of the EMPLOYER 
putting in force the power under above sub-clause (a), (b) or (c) vested in him under the preceding clause he 
may, if he so desired, take possession of all or any tools, and plants, materials and stores in or upon the works or 
the site thereof belonging to the CONTRACTOR or procured by him and intended to be used for the execution of 
the WORK or any part thereof paying or allowing for the same in account at the CONTRACT rates or in case of 
these not being applicable at current market rates to be certified by the ENGINEER-IN-CHARGE whose 
certificate thereof shall be final, otherwise the ENGINEER-IN- CHARGE may give notice in writing to the 
CONTRACTOR or his clerk of the works, foreman or other authorized agent, requiring him to remove such tools, 
lant, materials or stores from the premises (within a time to be specified in such notice), and in the event of the 
CONTRACTOR failing to comply with any such requisition, the ENGINEER-IN-CHARGE may remove them at 
the CONTRACTOR's expense or sell them by auction or private sale on account of the CONTRACTOR and at 
his risk in all respects without any further notice as to the date, time or place of sale and the certificate of the 
ENGINEER-IN-CHARGE as to the expenses of any such removal and the amount of the proceeds and expenses 
of any such sale shall be final and conclusive against the CONTRACTOR.  
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31 Change in Constitution: 
 
31.1 Where the CONTRACTOR is a partnership firm, the prior approval of the EMPLOYER shall be obtained in 
writing, before any change is made in the constitution of the firm. Where the CONTRACTOR is an individual or a 
Hindu undivided family business concern, such approval as aforesaid shall likewise be obtained before such 
CONTRACTOR enters into any agreement with other parties, where under, the reconstituted firm would have the 
right to carry out the work hereby undertaken by the CONTRACTOR. In either case if prior approval as aforesaid 
is not obtained, the CONTRACT shall be deemed to have been allotted in contravention of clause 37 hereof and 
the same action may be taken and the same consequence shall ensure as provided in the said clause. 
 
32 Termination of contract 
 
32(A) TERMINATION OF CONTRACT FOR DEATH: 
 
If the CONTRACTOR is an individual or a proprietary concern and the individual or the proprietor dies or if the 
CONTRACTOR is a partnership concern and one of the partner dies then unless, the EMPLOYER is satisfied that 
the legal representative of the individual or the proprietary concern or the surviving partners are capable of carrying 
out and completing CONTRACT, he (the EMPLOYER)is entitled to cancel the CONTRACT for the uncompleted 
part without being in any way liable for any compensation payment to the estate of the diseased CONTRACTOR 
and/or to the surviving partners of the CONTRACTOR'S firm on account of the cancellation of CONTRACT. The 
decision of the EMPLOYER in such assessment shall be final and binding on 
the parties. In the event of such cancellation, the EMPLOYER shall not hold the estate of the diseased 
CONTRACTOR and/or the surviving partners of the CONTRACTOR'S firm liable for any damages for non-
completion of CONTRACT. 
 
32(B) TERMINATION OF CONTRACT IN CASE OF LIQUIDATION / BANKRUPTCY ETC  
 
If the Contractor shall dissolve or become bankrupt or insolvent or cause or suffer any receiver to be appointed of 
his business of any assets thereof compound with his Creditors, or being a corporation commence to be wound up, 
not being a member’s voluntary winding up for the purpose of amalgamation or reconstruction, or carry on its 
business under a Receiver for the benefits of its Creditors any of them, EMPLOYER shall be at liberty :- To 
terminate the contract forthwith upon coming to know of the happening of any such event as aforesaid by notice in 
writing to the Contractor or to give the Receiver or liquidator or other person, the option of carrying out the contract 
subject to his providing a guarantee up to an amount to be agreed upon by EMPLOYER for due and faithful 
performance of the contract. 
 
32 (C) TERMINATION OF CONTRACT FOR NON-PERFORMANCE AND SUBSEQUENTLY PUTTING THE 
CONTRACTOR ON HOLIDAY: 
 
In case of termination of CONTRACT herein set forth (under clause 29.0) except under conditions of Force 
Majeure and termination after expiry of contract, the CONTRACTOR shall be put under holiday [i.e. neither any 
enquiry will be issued to the party by BCPL (India) Ltd. against any type of tender nor their offer will be considered 
by BCPL against any ongoing tender (s) where contract between BCPL and that particular CONTRACTOR (as a 
bidder) has not been finalized] for three years from the date of termination by BCPL (India) Ltd. to such 
CONTRACTOR. 
 
33 Members of the employer not individually liable: 
 
33.1 No Director, or official or employee of the EMPLOYER/ CONSULTANT shall in any way be personally bound 
or liable for the acts or obligations of the EMPLOYER under the CONTRACT or answerable for any default or 
omission in the observance or performance of any of the acts, matters or things which are herein contained. 
 
34 Employer not bound by personal representations: 
 
34.1 The CONTRACTOR shall not be entitled to any increase on the scheduled rates or any other right or claim 
whatsoever by reason of any representation, explanation statement or alleged representation, promise or 
guarantees given or alleged to have been given to him by any person. 
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35 Contractor's office at site: 
 
35.1 The CONTRACTOR shall provide and maintain an office at the site for the accommodation of his agent and 
staff and such office shall be open at all reasonable hours to receive instructions, notice or other communications. 
The CONTRACTOR at all time shall maintain a site instruction book and compliance of these shall be 
communicated to the ENGINEER-IN CHARGE from time to time and the whole document to be preserved and 
handed over after completion of works.                                    
 

36 Contractor's subordinate staff and their conduct 
 
36.1 The CONTRACTOR, on or after award of the WORK shall name and depute a qualified     engineer having 
sufficient experience in carrying out work of similar nature, to whom the equipments, materials, if any, shall be 
issued and instructions for works given. The CONTRACTOR shall also provide to the satisfaction of the 
ENGINEER-IN- CHARGE sufficient and qualified staff to superintend the execution of the WORK, competent 
sub-agents, foremen and leading hands including those specially qualified by previous experience to supervise 
the  
types of works comprised in the CONTRACT in such manner as will ensure work of the best quality, expeditious 
working. Whenever in the opinion of the ENGINEER-IN- CHARGE additional properly qualified supervisory staff 
is considered necessary, they shall be employed by the CONTRACTOR without additional charge on accounts 
thereof. The CONTRACTOR shall ensure to the satisfaction of the ENGINEER-IN-CHARGE that SUB- 
CONTRACTORS, if any, shall provide competent and efficient supervision, over the work entrusted to them. 
 
36.2 If and whenever any of the CONTRACTOR's or SUB- CONTRACTOR'S agents, sub-agents, assistants, 
foremen, or other employees shall in the opinion of ENGINEER-IN- CHARGE be guilty of any misconduct or be 
incompetent or insufficiently qualified or negligent in the performance of their duties of that in the opinion of the 
EMPLOYER or the ENGINEER-IN-CHARGE, it is undesirable for administrative or any other reason for such 
person or persons to be employed in the works, the CONTRACTOR, is so directed by the ENGINEER-IN-
CHARGE, shall at once remove such person or persons from employment thereon. Any person or persons so 
removed from the works shall not again be employed in connection with the WORKS without the written 
permission of the ENGINEER-IN- CHARGE. Any person so removed from the WORK shall be immediately re-
placed at the expense of the CONTRACTOR by a qualified and competent substitute. Should the 
CONTRACTOR be requested to repatriate any person removed from the works he shall do so and shall bear all 
costs in connection here with. 
 
36.3 The CONTRACTOR shall be responsible for the proper behaviour of all the staff, foremen, workmen, and 
others, and shall exercise a proper degree of control over them and in particular and without prejudice to the said 
generality, the CONTRACTOR shall be bound to prohibit and prevent any employees from trespassing or acting 
in any way detrimental or prejudicial to the interest of the community or of the properties or occupiers of land and 
properties in the neighborhood and in the event of such employee so trespassing, the CONTRACTOR shall be 
responsible therefore and relieve the EMPLOYER of all consequent claims or actions for damages or injury or 
any other grounds whatsoever. The decision of the ENGINEER-IN-CHARGE upon any matter arising under this 
clause shall be final. The CONTRACTOR shall be liable for any liability to EMPLOYER on account of deployment 
of CONTRACTOR's staff etc. or incidental or arising out of the execution of CONTRACT.  
 
The CONTRACTOR shall be liable for all acts or omissions on the part of his staff, Foremen and Workmen and 
others in his employment, including misfeasance or negligence of whatever kind in the course of their work or 
during their employment, which are connected directly or indirectly with the CONTRACT.  
 
36.4 If and when required by the EMPLOYER and CONTRACTOR's personnel entering upon the EMPLOYER's 
premises shall be properly identified by badges of a type acceptable to the EMPLOYER which must be worn at 
all times on EMPLOYER's premises. CONTRACTOR may be required to obtain daily entry passes for his 
staff/employees from EMPLOYER to work within operating areas. These being safety requirements, no 
relaxations on this account shall be given to CONTRACTOR. 
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37 Sub-letting of works: 
 
37.1 No part of the CONTRACT nor any share or interest therein shall in any manner or degree be transferred, 
assigned or sublet by the CONTRACTOR directly or indirectly to any person, firm or corporation whatsoever 
without the consent in writing, of the ENGINEER/EMPLOYER except as provided for in the succeeding sub-
clause. 
 
i) SUB-CONTRACTS FOR TEMPORARY WORKS ETC.: 
The EMPLOYER may give written consent to Sub- contract for the execution of any part of the WORK at the site, 
being entered in to by CONTRACTOR provided each individual Sub- contract is submitted to the ENGINEER-IN-
CHARGE before being entered into and is approved by him.  
 
ii) LIST OF SUB-CONTRACTORS TO BE SUPPLIED: 
 
At the commencement of every month the CONTRACTOR shall furnish to the ENGINEER-IN- CHARGE list of all 
SUB-CONTRACTORS or other persons or firms engaged by the CONTRACTOR and working at the SITE during 
the previous month with particulars of the general nature of the Subcontract or works done by them.  
 
iii) CONTRACTOR'S LIABILITY NOT LIMITED BY SUB- CONTRACTORS: 
 
Notwithstanding any sub-letting with such approval as aforesaid and notwithstanding that the ENGINEER-I N-
CHARGE shall have received copies of any Subcontracts, the contractor shall be and shall remain solely 
responsible for the quality, proper and expeditious execution of the Contract in all respects as if such sub-letting 
or Subcontracting had not taken place, and as if such work had been done directly by the CONTRACTOR. The 
CONTRACTOR shall bear all responsibility for any act or omission on the part of sub-contractors in regard to 
work to be performed under the CONTRACT. 
 
iv) EMPLOYER MAY TERMINATE SUB-CONTRACTS: 
 
If any SUB-CONTRACTOR engaged upon the works at the site executes any works which in the opinion of the 
ENGINEER-IN-CHARGE is not in accordance with the CONTRACT documents, the EMPLOYER may by written 
notice to the CONTRACTOR request him to terminate such subcontract and the CONTRACTOR upon the 
receipt of such notice shall terminate such Subcontract and dismiss the SUB-CONTRACTOR(S) and the later 
shall forthwith leave the works, failing which the EMPLOYER shall have the right to remove such SUB- 
CONTRACTOR(S) from the site.  
v) NO REMEDY FOR ACTION TAKEN UNDER THIS CLAUSE: 
 
No action taken by the EMPLOYER under the clause shall relieve the CONTRACTOR of any of his liabilities 
under the CONTRACT or give rise to any right or compensation, extension of time or otherwise failing which the 
EMPLOYER shall have the right to remove such SUB-CONTRACTOR(S) from the site. 
 
38 Power of entry: 
 
38.1 If the CONTRACTOR shall not commence the WORK in the manner previously described in the 
CONTRACT documents or if he shall at any time in the opinion of the ENGINEER-IN- CHARGE. 
 

i) fail to carry out the WORK in conformity with the CONTRACT documents, or 

ii) fail to carry out the WORK in accordance with the Time Schedule, or 

iii) substantially suspend work or the WORK for a period of fourteen days without authority from the 
ENGINEER-IN-CHARGE, or 

iv) fail to carry out and execute the WORK to the satisfaction of the ENGINEER-IN-CHARGE, or 
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v) fail to supply sufficient or suitable construction plant, temporary works, labour, materials or things, or 

vi) Commit, suffer, or permit any other breach of any of the provisions of the CONTRACT on his part to be 
performed or observed or persist in any of the above mentioned breaches of the CONTRACT for fourteen 
days, after notice in writing shall have been given to the CONTRACTOR by the ENGINEER-IN-CHARGE 
requiring such breach to be remedied, or 

vii) if the CONTRACTOR shall abandon the WORK , or 

viii) If the CONTRACTOR during the continuance of the CONTRACT shall become bankrupt, make any 
arrangement or composition with his creditors, or permit any execution to be levied or go into liquidation 
whether compulsory or voluntary not being merely a voluntary liquidation for the purpose of amalgamation 
or reconstruction  

 
then in any such case, the EMPLOYER shall have the power to enter upon the WORK and take possession thereof 
and of the materials, temporary WORK, construction plant, and stock thereon, and to revoke the CONTRACTOR's 
license to use the same, and to complete the WORK by his agents, other CONTRACTORS or workmen or to relate 
the same upon any terms and to such other person, firm or corporation as the EMPLOYER in his absolute discretion 
may think proper to 
employ and for the purpose aforesaid to use or authorize the use of any materials, temporary work, CONSTRUCTION 
PLANT, and stock as aforesaid, without making payment or allowance to the CONTRACTOR for the said materials 
other than such as may be certified in writing by the ENGINEER-IN-CHARGE to be reasonable, and without making 
any payment or allowance to the CONTRACTOR for the use of the temporary said works, construction plant and stock 
or being liable for any loss or damage thereto, and if the EMPLOYER shall by reason of his taking possession of the 
WORK or of the WORK being completed by other CONTRACTOR (due account being taken of any such extra work or 
works which may or be omitted) then the amount of such excess as certified by the ENGINEER-IN- CHARGE shall be 
deducted from any money which may be due for work done by the CONTRACTOR under the CONTRACT and not 
paid for. Any deficiency shall forthwith be made good and paid to the EMPLOYER by the CONTRACTOR and the 
EMPLOYER shall have power to sell in such manner and for such price as he may think fit all or any of the 
construction plant, materials etc. constructed by or belonging to and to recoup and retain the said deficiency or any 
part thereof out of proceeds of the sale. 
39 Contractor's responsibility with the mechanical, electrical, intercommunication system, air conditioning 
contractors and other agencies: 
 
39.1 Without repugnance of any other condition, it shall be the responsibility of the CONTRACTOR executing the work 
of civil construction, to work in close cooperation and coordinate the WORK with the Mechanical, Electrical, Air-
conditioning and Intercommunication Contractor's and other agencies or their authorized representatives, in providing 
the necessary grooves, recesses, cuts and opening etc., in wall, slabs beams and columns etc. and making good the 
same to the desired finish as per specification, for the placement of electrical, intercommunication cables, conduits, 
air-conditioning inlets and outlets grills and other  equipments etc. where required. For the above said requirements in 
the false ceiling and other partitions, the CONTRACTOR before starting-up the work shall in consultation with the 
Electrical, Mechanical, Intercommunication, Air-conditioning contractor and other agencies prepare and put-up a joint 
scheme, showing the necessary openings, grooves, recesses, cuts, the methods of fixing required for the WORK of 
the aforesaid, and the finishes therein, to the ENGINEER-IN-CHARGE and get the approval. The CONTRACTOR 
before finally submitting the scheme to the ENGINEER-IN-CHARGE shall have the written agreement of the other 
agencies. The ENGINEER- IN-CHARGE, before communicating his approval to the scheme, with any required 
modification, shall get the final agreement of all the agencies, which shall be binding. No claim shall be entertained on 
account of the above.  
 
The CONTRACTOR shall confirm in all respects with provision of any statutory regulations, ordinances or byelaws of any 
local or duly constituted authorities or public bodies which may be applicable from time to time to the WORK or any 
temporary works. The CONTRACTOR shall keep the EMPLOYER indemnified against all penalties and liabilities of every 
kind, arising out of non-adherence to such stains, ordinances, laws, rules, regulations, etc. 
  
40 Other agencies at site: 
40.1 The CONTRACTOR shall have to execute the WORK in such place and conditions where other agencies will also be 
engaged for other works such as site grading, filling, and levelling, electrical and mechanical engineering works, etc. No 
claim shall be entertained due to WORK being executed in the above circumstances.                                 
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41 Notices: 
 
41.1 TO THE CONTRACTOR: 
 
Any notice hereunder may be served on the CONTRACTOR or his duly authorized representative at the job site or may be 
served by registered mail direct to the address furnished by the CONTRACTOR. Proof of issue of any such notice could be 
conclusive of the CONTRACTOR having been duly informed of all contents therein. 
 
41.2 TO THE EMPLOYER: 
 
Any notice to be given to the EMPLOYER under the terms of the CONTRACTOR shall be served by sending the same by 
Registered mail to or delivering the same at the respective site offices of M/S. BCPL (INDIA) LTD. addressed to the 
HEAD/SITE-IN-CHARGE. 
 
42 Right of various interests: 
42.1 i) The EMPLOYER reserves the right to distribute the work between more than one agency(ies). The CONTRACTOR 
shall cooperate and afford other agency(ies) reasonable opportunity for access to the WORK for the carriage and storage 
of materials and execution of their works. 
 
ii) Wherever the work being done by any department of the EMPLOYER or by other agency(ies) employed by the 
EMPLOYER is contingent upon WORK covered by this CONTRACT, the respective rights of the various interests involved 
shall be determined by the ENGINEER-IN-CHARGE to secure the completion of the various portions of the work in general 
harmony. 
 
43 Patents and royalties:  
43.1 The CONTRACTOR, if licensed under any patent covering equipment, machinery, materials or compositions of matter 
to be used or supplied or methods and process to be practised or employed in the performance of this CONTRACT, agrees 
to pay all royalties and license fees which may be due with respect thereto. If any equipment, machinery, materials, 
composition of matters, be used or supplied or methods and processes to be practised or employed in the performance of 
this CONTRACT, is covered by a patent under which the CONTRACTOR is not licensed then the CONTRACTOR before 
supplying or using the equipment, machinery materials, composition method or processes shall obtain such licenses and 
pay such royalties and license fees as may be necessary for performance of this CONTRACT. In the event the 
CONTRACTOR fails to pay any such royalty or obtain any such license, any suit for infringement of such patents which is 
brought against the CONTRACTOR or the EMPLOYER as a result such failure will be defended by the CONTRACTOR at 
his own expense and the CONTRACTOR will pay any damages and costs awarded in such suit. The CONTRACTOR shall 
promptly notify the EMPLOYER if the CONTRACTOR has acquired the knowledge of any plant under which a suit for 
infringement could be reasonably brought because of the use by the EMPLOYER of any equipment, machinery, materials, 
process, and methods to be supplied hereunder. The CONTRACTOR agrees to and does hereby grant to EMPLOYER, 
together with the right to extend the same to any of the subsidiaries of the EMPLOYER as irrevocable, royalty free licence 
to use in any country, any invention made by the CONTRACTOR or his employee in or as result of the performance of the 
WORK under the CONTRACT. 
 
 
43.2 All charges on account of royalty. Toil age, rent, octroi terminal or sales tax and/or other duties or any other 
levy on materials obtained for the work or temporary work or part thereof (excluding materials provided by the 
EMPLOYER) shall be borne by the CONTRACTOR. 
 
 43.3 The CONTRACTOR shall not sell or otherwise dispose of or remove except for the purpose of this 
CONTRACT, the sand, stone, clay, ballast, earth, rock or other substances, or materials obtained from any 
excavation made for the purpose of the WORK or any building or produce upon the site at the time of delivery of 
the possession thereof, but all such substances, materials, buildings and produce shall be the property of the 
EMPLOYER provided that the CONTRACTOR may with the permission of the ENGINEER-IN-CHARGE, use the                                            
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same for the purpose of the work by payment of cost of the same at such a rate as may be determined by the 
ENGINEER-IN- CHARGE. 
 
43.4 The EMPLOYER shall indemnify and save harmless the CONTRACTOR from any loss on account of claims 
against CONTRACTOR for the contributory infringement of patent rights arising out and based upon the claim 
that the use of the EMPLOYER of the process included in the design prepared by the EMPLOYER and used in 
the operation of the plant infringes on any patent right. With respect to any subcontract entered into by 
CONTRACTOR pursuant to the provisions of the relevant clause hereof, the CONTRACTOR shall obtain from 
the 
SUB-CONTRACTOR an undertaking to provide the EMPLOYER with the same patent protection that 
CONTRACTOR is required to provide under the provisions of this clause. 
 
44 Liens: 
 
44.1 If, at any time there should be evidence or any lien or claim for which the EMPLOYER might have become 
liable and which is chargeable to the CONTRACTOR, the EMPLOYER shall have the right to retain out of any 
payment then due or thereafter to become due an amount sufficient to completely indemnify the EMPLOYER 
against such lien or claim and if such lien or claim be valid, the EMPLOYER may pay and discharge the same 
and deduct the amount so paid from any money which may be or may become due and payable to the 
CONTRACTOR. If any lien or claim remain unsettled after all payments are made, the CONTRACTOR shall 
refund or pay to the EMPLOYER all money that the latter may be compelled to pay in discharging such lien or 
claim including all costs and reasonable expenses. EMPLOYER reserves the right to do the same.  
 
44.2 The EMPLOYER shall have lien on all materials, equipments including those brought by the 
CONTRACTOR for the purpose of erection, testing and commissioning of the WORK. 
 
44.3 The final payment shall not become due until the CONTRACTOR delivers to the ENGINEER-IN-CHARGE a 
complete release or waiver of all liens arising or which may arise out of his agreement or receipt in full or 
certification by the CONTRACTOR in a form approved by ENGINEER-IN-CHARGE that all invoices for labour, 
materials, services have been paid in lien thereof and if required by the ENGINEER-IN-CHARGE in any case an 
affidavit that so far as the CONTRACTOR has knowledge or information the releases and receipts include all the 
labour and material for which a lien could be filled. 
 
44.4 CONTRACTOR will indemnify and hold the EMPLOYER harmless, for a period of two years after the issue 
of FINAL CERTIFICATE, from all liens and other encumbrances against the EMPLOYER on account of debts or 
claims alleged to be due from the CONTRACTOR or his SUB-CONTRACTOR to any person including SUB- 
CONTRACTOR and on behalf of EMPLOYER will defend at his own expense, any claim or litigation brought 
against the EMPLOYER or the CONTRACTOR in connection therewith. CONTRACTOR shall defend or contest 
at his own expense any fresh claim or litigation by any person including his SUB-CONTRACTOR, till its 
satisfactory settlement even after the expiry of two years from the date of issue of FINAL CERTIFICATE. 
 
 
                                     
45 Delays by employer or his authorized agents: 
 
45.1 In case the CONTRACTOR's performance is delayed due to any act or omission on the part of the 
EMPLOYER or his authorized agents, then the CONTRACTOR shall be given due extension of time for the 
completion of the WORK, to the extent such omission on the part of the EMPLOYER has caused delay in the 
CONTRACTOR's performance of his WORK. 
 
  45.2 No adjustment in CONTRACT PRICE shall be allowed for reasons of such delays and extensions granted 
except as provided in TENDER DOCUMENT, where the EMPLOYER reserves the right to seek indulgence of 
CONTRACTOR to maintain the agreed Time Schedule of Completion.  
 
In such an event the CONTRACTOR shall be obliged for working by CONTRACTOR's personnel for additional 
time beyond stipulated working hours as also Sundays and Holidays and achieve the completion date/interim 
targets. 
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46 Payment if the contract is terminated: 
 
46.1 If the CONTRACT shall be terminated as per Tender pursuant to Clause no. 29 of GCC, the 
CONTRACTOR shall be paid by the EMPLOYER in so far as such amounts or items shall not have already been 
covered by payments of amounts made to the CONTRACTOR for the WORK executed and accepted by 
ENGINEER-IN-CHARGE prior to the date of termination at the rates and prices provided for in the CONTRACT 
and in addition to the following: 
 

a) The amount payable in respect of any preliminary items, so far as the Work or service comprised therein 
has been carried out or performed and an appropriate portion as certified by ENGINEER-IN- CHARGE of 
any such items or service comprised in which has been partially carried out or performed. 

b) Any other expenses which the CONTRACTOR has expended for performing the WORK under the 
CONTRACT subject to being duly recommended by ENGINEER-IN-CHARGE and approved by 
EMPLOYER for payment, based on documentary evidence of his having incurred such expenses. 

 
46.2 The CONTRACTOR will be further required to transfer the title and provide the following in the manner and 
as directed by the EMPLOYER. 
 

a) Any and all completed works. 

b) Such partially completed WORK including drawings, information’s and CONTRACT rights as the 
CONTRACTOR has specially performed, produced or acquired for the performance of the 
CONTRACTOR. 

 
47 No waiver of rights: 
 
47.1 Neither the inspection by the EMPLOYER or any of their officials, employees, or agents nor any order by 
the EMPLOYER for payment of money or any payment for or acceptance of the whole or any part of the Work by 
the EMPLOYER nor any extension of time, nor any possession taken by EMPLOYER shall operate as a waiver 
of any provision of the CONTRACT, or of any power herein reserved to the EMPLOYER, or any right to damages 
herein provided, nor shall any waiver of any breach in the CONTRACT be held to be a waiver of any other 
subsequent breach. 
 
48 Certificate not to affect right of employer and liability of contractor: 
 
48.1 No interim payment certificate(s) issued by the Engineer-in-Charge of the EMPLOYER, nor any sum paid on 
account by the EMPLOYER, nor any extension of time for execution of the work 
granted by EMPLOYER shall affect or prejudice the rights of the Employer against the CONTRACTOR or relieve 
the CONTRACTOR of his obligations for the due performance of the CONTRACT, or be interpreted as approval 
of the WORK done or of the equipment supplied and no certificate shall create liability for the EMPLOYER to pay 
for alterations, amendments, variations or additional works not ordered, in writing, by EMPLOYER or discharge 
the liability of the CONTRACTOR for the payment of damages whether due, ascertained, or certified or not or 
any sum against the payment of which he is bound to indemnify the EMPLOYER. 

 

49 Language and measures: 
49.1 All documents pertaining to the CONTRACT including Specifications, Schedules, Notices, Correspondence, 
operating and maintenance Instructions, DRAWINGS, or any other writing shall be written in English language. 
The Metric System of measurement shall be used in the CONTRACT unless otherwise specified. 
 
 
50 Transfer of title: 
50.1 The title of Ownership of supplies furnished by the CONTRACTOR shall not pass on to the EMPLOYER for 
all Supplies till the same are finally accepted by the EMPLOYER after the successful completion of 
PERFORMANCE TEST and GUARANTEE TEST and issue of FINAL CERTIFICATE.                           
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50.2 However, the EMPLOYER shall have the lien on all such works performed as soon as any advance or 
progressive payment is made by the EMPLOYER to the CONTRACTOR and the CONTRACTOR shall not 
subject these works for use other than those intended under this CONTRACT. 
51 Release of information: 
51.1 The CONTRACTOR shall not communicate or use in advertising, publicity, sales releases or in any other 
medium, photographs, or other reproduction of the Work under this CONTRACT or description of the site 
dimensions, quantity , quality or other information, concerning the Work unless prior written permission has been 
obtained from the EMPLOYER. 
52 Brand names: 
52.1 The specific reference in the SPECIFICATIONS and documents to any material by trade name, make or 
catalogue number shall be construed as establishing standard or quality and performance and not as limited 
competition. However, TENDERER may offer other similar equipments provided it meets the specified standard 
design and performance requirements. 
53 Completion of contract: 
53.1 Unless otherwise terminated under the provisions of any other relevant clause, this CONTRACT shall be 
deemed to have been completed at the expiration of the PERIOD OF LIABILITY as provided for under the 
CONTRACT. 
54 Spares: 
54.1 The CONTRACTOR shall furnish to the EMPLOYER all spares required for COMMISSIONING of the 
plants, recommendatory and/or mandatory spares, which are required essential by the manufacturer/supplier. 
The same shall be delivered at SITE, 3(Three) months before COMMISSIONING. Also the CONTRACTOR 
should furnish the manufacturing drawings for fast wearing spares.  
 
54.2 The CONTRACTOR guarantees the EMPLOYER that before the manufacturers of the equipments, plants 
and machineries go out of production of spare parts for the equipment furnished and erected by him, he shall 
give at least twelve (12) months' advance notice to the EMPLOYER, so that the latter may order his requirement 
of spares in one lot, if he so desires. 
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PERFORMANCE OF WORK 
 
55 Execution of work: 
 
55.1 All the Works shall be executed in strict conformity with the provisions of the CONTRACT Documents and with such 
explanatory detailed drawings, specification and instructions as may be furnished from time to time to the CONTRACTOR by 
the ENGINEER-IN-CHARGE whether mentioned in the CONTRACT or not. The CONTRACTOR shall be responsible for 
ensuring that works throughout are executed in the most substantial, proper and workmanlike manner with the quality of 
material and workmanship in strict accordance with the SPECIFICATIONS and to the entire satisfaction of the ENGINEER-
IN-CHARGE. The CONTRACTOR shall provide all necessary materials equipment labour etc. for execution and maintenance 
of WORK till completion unless otherwise mentioned in the CONTRACT. 
 
 
56 Co-ordination and inspection of work: 
 
56.1 The coordination and inspection of the day-to-day work under the CONTRACT shall be the responsibility of the 
ENGINEER-IN-CHARGE. The written instruction regarding any particular job will normally be passed by the ENGINEER-IN-
CHARGE or his authorized representative. A work order book will be maintained by the CONTRACTOR for each sector in 
which the aforesaid written instructions will be entered. These will be signed by the CONTRACTOR or his authorized 
representative by way of acknowledgement within 12 hours. 
 
57 Work in monsoon and dewatering: 
 
57.1 Unless otherwise specified elsewhere in the tender, the execution of the WORK may entail working in the monsoon 
also. The CONTRACTOR must maintain a minimum labour force as may be required for the job and plan and execute the 
construction and erection according to the prescribed schedule. No extra rate will be considered for such work in monsoon. 
 
57.2 During monsoon and other period, it shall be the responsibility of the CONTRACTOR to keep the construction work site 
free from water at his own cost. 
 
58 Work on Sundays and Holidays: 
 
58.1 For carrying out Work on Sundays, and Holidays, the CONTRACTOR will approach the ENGINEER-IN-CHARGE or his 
representative at least two days in advance and obtain permission in writing. The CONTRACTOR shall observe all labour 
laws and other statutory rules and regulations in force. In case of any violations of such laws, rules and regulations, 
consequence if any, including the cost thereto shall be exclusively borne by the CONTRACTOR and the EMPLOYER shall 
have no liability whatsoever on this account. 
 
59 General conditions for construction and erection work: 
 
59.1 The working time at the site of work is 48 hours per week. Overtime work is permitted in cases of need and the 
EMPLOYER will not compensate the same. Shift working at 2 or 3 shifts per day will become necessary and the 
CONTRACTOR should take this aspect into consideration for formulating his rates for quotation. No extra claims will be 
entertained by the EMPLOYER no this account. For carrying out work beyond working hours the CONTRACTOR will 
approach the ENGINEER-IN-CHARGE or his authorized representative and obtain his prior written permission. 
 
59.2 The CONTRACTOR must arrange for the placement of workers in such a way that the 
delayed completion of the WORK or any part thereof for any reason whatsoever will not affect their proper employment. The 
EMPLOYER will not entertain any claim for idle time payment whatsoever.  

 

59.3 The CONTRACTOR shall submit to the EMPLOYER/ENGINEER-IN- CHARGE reports at regular intervals 
regarding the state and progress of WORK. The details and proforma of the report will mutually be agreed after 
the award of CONTRACT. The CONTRACTOR shall provide display boards showing progress and labour 
strengths at worksite, as directed by the ENGINEER-IN-CHARGE. 
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60 Alterations in specifications, design and extra works: 
 
60.1 The WORK covered under this CONTRACT having to be executed by the CONTRACTOR on a lump sum 
firm price/item rate quoted by him, the EMPLOYER will not accept any proposals for changes in VALUE OF 
CONTRACT or extension in time on account of any such changes which may arise to the CONTRACTOR's 
scope of WORK as a result of detailed Engineering and thereafter during the execution of WORK. The only 
exception to this will be a case where the EMPLOYER requests in writing to the CONTRACTOR to upgrade the 
SPECIFICATIONS or the size of any major pieces of equipments, plant or machinery beyond what is normally 
required to meet the scope of WORK as defined in the CONTRACT DOCUMENT.  
 
In such cases, a change order will be initialed by the CONTRACTOR at the appropriate time for the 
EMPLOYER's prior approval giving the full back-up data for their review and for final settlement of any impact on 
price within 30 (thirty) days thereafter. 
 
60.2 The ENGINEER-IN-CHARGE shall have to make any alterations in, omission from, additions to or 
substitutions for, the Schedule of Rates, the original specifications, drawings, designs and instructions that may 
appear to him to be necessary or advisable during the progress of the WORK and the CONTRACTOR shall be 
bound to carry out the such altered/ extra/ new items of WORK in accordance with any instructions which may be 
given to him in writing signed by the ENGINEER-IN- CHARGE, and such alterations, omissions, additions or 
substitutions shall not invalidate the CONTRACT and any altered, additional or substituted work which the 
CONTRACTOR may be directed to do in the manner above specified as part of the WORK shall be carried out 
by the CONTRACTOR on the same conditions in all respects on which he agreed to do the main WORK. The 
time of completion of WORK may be extended for the part of the particular job at the discretion of the 
ENGINEER-IN- CHARGE, for only such alterations, additions or substitutions of the WORK, as he may consider 
as just and reasonable. The rates for such additional, altered or substituted WORK under this clause shall be 
worked out in accordance with the following provisions:-  
 
I. For Item Rate Contract 

a) If the rates for the additional, altered or substituted WORK are specified in the CONTRACT for the 
WORK, the CONTRACTOR is bound to carry on the additional, altered or substituted WORK at the 
same rates as are specified in the CONTRACT. 

b) If the rates for the additional, altered or substituted WORK are not specifically provided in the 
CONTRACT for the WORK, the rates will be derived from the rates for similar class of WORK as are 
specified in the CONTRACT for the WORK. The opinion of the ENGINEER-IN- CHARGE, as to whether 
or not the rates can be reasonably so derived from the items in this CONTRACT will be final and binding 
on the CONTRACTOR. 

c)  If the rates for the altered, additional or substituted WORK cannot be determined in the manner 
specified in sub-clause(s) and (b) above, then the CONTRACTOR shall, within 7 days of the date of 
receipt of order to carry out the WORK, inform the ENGINEER-IN-CHARGE of the rates which it is his 
intention to charge for such class of WORK, supported by analysis of the rate or rates claimed, and the 
ENGINEER-IN-CHARGE shall determine the rate or rates on the basis of the prevailing market rates, 
labour cost at schedule of labour rates plus 10% to cover contractor's supervision, overheads and profit 
and pay the CONTRACTOR accordingly. The opinion of the ENGINEER- IN-CHARGE as to current 
market rates of materials and the quantum of labour involved per unit of measurement will be final and 
binding on the CONTRACTOR.  

 

d) Where the item of work will be executed through nominated specialist agency as approved by the 
ENGINEER-IN-CHARGE, then the actual amount paid to such nominated agency supported by 
documentary evidence and as certified by ENGINEER-IN-CHARGE shall be considered plus 10% (ten 
percent) to cover all contingencies, overhead, profits to arrive at the rates.  

e) Provisions contained in the Sub-clause (a) & (d) above shall, however, not apply for the following:- 
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Where the value of additions of new items together with the value of alterations, additions/deletions or 
substitutions does not exceed by or is not less than plus/minus (+_)25% of the VALUE OF CONTRACT. The 
item rates in the Schedule of Rates shall hold good for all such variations between the above mentioned 
limits, irrespective of any increase/decrease of quantities in the individual items of Schedule of Rates. 

Where the value of addition of new items together with the value of alterations, additions/deletions or 
substitutions reduces more than 25% of the contract value but is within the following limits the tenderer shall 
be paid compensation for decrease in the value of work, as follows: 

 
 SL. No. Range of Variation 
 
Percentage   compensations for decrease in the value of work in the respective ranges. 

 
a) Beyond (+) 25% up to & inclusive of (+) 50% 
 
No increase and/or decrease shall be applicable for the Schedule of Rates (The rates quoted for         this 
increase shall be valid). 
 
b) Beyond (-) 25% up to & inclusive of (-) 50%  
 
For reduction beyond 25%contractor shall be compensated by an amount equivalent to 10% of the reduction in 
value of the contract as awarded. For example if the actual contract value is 70% of awarded value then 
compensation shall be 10% of (75-70) i.e. 0.5% of awarded contract value.  
 
II. For Lump sum Contracts: 
 
CONTRACTOR shall, within 7 days of the date of receipt of order to carry out the WORK, inform the ENGINEER-
IN- CHARGE of the rates which it is his intention to charge for such class of WORK, supported by analysis of the 
rate or rates claimed, and the ENGINEER-IN-CHARGE shall determine the rate or rates on the basis of the 
prevailing market rates, labour cost at schedule of labour rates plus 10% to cover contractor's supervision, 
overheads and profit and pay the CONTRACTOR accordingly. The opinion of the ENGINEER- IN-CHARGE as to 
current market rates of materials and the quantum of labour involved per unit of measurement will be final and 
binding on the CONTRACTOR.  
 
61 Drawings to be supplied by the employer: 
61.1 The drawings attached with tender are only for the general guidance to the CONTRACTOR to enable him to 
visualize the type of work contemplated and scope of work involved. The CONTRACTOR will be deemed to have 
studied the DRAWINGS and formed an idea about the WORK involved. 
 
61.2 Detailed working drawings on the basis of which actual execution of the WORK is to proceed, will be 
furnished from time to time during the progress of the work. The CONTRACTOR shall be deemed to have gone 
through the DRAWINGS supplied to him thoroughly and carefully and in conjunction with all other connected 
drawings and bring to the notice of the ENGINEER-IN-CHARGE discrepancies, if any, therein before actually 
carrying out the Work. 
 
61.3 Copies of all detailed working drawings relating to the WORK shall be kept at the CONTRACTOR's office on the site 
and shall be made available to the ENGINEER-IN- CHARGE at any time during the CONTRACT. The drawings and 
other documents issued by the EMPLOYER shall be returned to the EMPLOYER on completion of the WORK. 
 

62 Drawings to be supplied by the contractor: 
 
62.1 The drawings/dates which are to be furnished by the CONTRACTOR are enumerated in the special conditions of 
contract, and shall be furnished within the specified time.  
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62.2 Where approval/review of drawings before manufacture/ construction/fabrication has been specified, it shall be 
CONTRACTOR's responsibility to have these drawings prepared as per the directions of ENGINEER-IN-CHARGE and 
got approved before proceeding with manufacture/construction/fabrication as the case may be. Any change that may 
have become necessary in these drawings during the execution of the work shall have to be carried out by the 
CONTRACTOR to the satisfaction of ENGINEER-IN-CHARGE at no extra cost. All final drawings shall bear the 
certification stamp as indicated below duly signed by both the CONTRACTOR and ENGINEER-IN-CHARGE. 
 
"Certified true for _________________________________ 
(Name of Work) 
 
Agreement No.___________________________________________ 
 
Signed:__________________________________ 
 
           ___________________________________ 
 

(CONTRACTOR) 
(ENGINEER-IN-CHARGE) 

 
 
62.3 The DRAWINGS submitted by the CONTRACTOR shall be reviewed by the ENGINEER-IN-CHARGE as far as 
practicable within 3 (Three) weeks and shall be modified by the CONTRACTOR, if any modifications and/or corrections 
are required by the ENGINEER-IN-CHARGE. The CONTRACTOR shall incorporate such modifications and/or 
corrections and submit the final drawings for approval. Any delays arising out of failure by the CONTRACTOR to rectify 
the drawing in good time shall not alter the Contract Completion Time.  
 
62.4 As built drawings showing all corrections, adjustments etc. shall be furnished by the CONTRACTOR in six copies 
and one transparent for record purposed to the EMPLOYER. 
 
63 Setting out works: 
 
63.1 The ENGINEER-IN-CHARGE shall furnish the CONTRACTOR with only the four corners of the Works site and a 
level bench mark and the CONTRACTOR shall set out the Works and shall provide an efficient staff for the purpose and 
shall be solely responsible for the accuracy of such setting out.  
 
63.2 The CONTRACTOR shall provide, fix and be responsible for the maintenance of all stakes, templates, level marks, 
profiles and other similar things and shall take all necessary precautions to prevent their removal or disturbance and shall 
be responsible for the consequence of such removal or disturbance should the same take place and for their efficient and 
timely reinstatement. The CONTRACTOR shall also be responsible for the maintenance of all existing survey marks, 
boundary marks, distance marks and center line marks, either existing or supplied and fixed by the CONTRACTOR. The 
work shall be set out to the satisfaction of the ENGINEER-IN-CHARGE. The approval there of joining with the 
CONTRACTOR by the ENGINEER- IN-CHARGE in setting out the work, shall not relieve the CONTRACTOR of any of 
his responsibility. 
  

 63.3 Before beginning the Works, the CONTRACTOR shall at his own cost, provide all necessary reference and level posts, 
pegs, bamboos, flags, ranging rods, strings and other materials for proper layout of the works in accordance with the schemes 
for bearing marks acceptable to the ENGINEER-IN-CHARGE. The center, longitudinal or face lines and cross lines shall be 
marked by means of small masonry pillars. Each pillar shall have distinct mark at the centre to enable theodolite to be set over 
it. No work shall be started until all these points are checked and approved by the ENGINEER-IN-CHARGE in writing but such 
approval shall not relieve the CONTRACTOR of any of his responsibilities. The CONTRACTOR shall also provide all labour, 
material and other facilities, as necessary, for the proper checking of layout and inspection of the points during construction. 
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63.4 Pillars bearing geodetic marks located at the sites of units of WORKS under construction should be protected and fenced 
by the CONTRACTOR.  
 
63.5 On completion of WORK, the CONTRACTOR must submit the geodetic documents according to which the WORK was 
carried out. 
 
64 Responsibility for level and alignment: 
 
64.1 The CONTRACTOR shall be entirely and exclusively responsible for the horizontal and vertical alignment, the levels and 
correctness of every part of the WORK and shall rectify effectively any errors or imperfections therein, such rectifications shall 
be carried out by the CONTRACTOR, at his own cost, when instructions are issued to that effect by the ENGINEER- IN-
CHARGE.  
 
65 Materials to be supplied by contractor: 
 
65.1 The CONTRACTOR shall procure and provide within the VALUE OF CONTRACT the whole of the materials required for 
the construction including steels, cement and other building materials, tools, tackles, construction plant and equipment for the 
completion and maintenance of the WORK except the materials which will be issued by the EMPLOYER and shall make his 
own arrangement for procuring such materials and for the transport thereof. The EMPLOYER may give necessary 
recommendation to the respective authority if so desired by the CONTRACTOR but assumes no further responsibility of any 
nature. The EMPLOYER will insist on the procurement of materials which bear ISI stamp and/or which are supplied by reputed 
suppliers. 
 

65.2 The CONTRACTOR shall properly store all materials either issued to him or brought by him to the SITE to prevent 
damages due to rain, wind, direct exposure to sun, etc. as also from theft, pilferage, etc. for proper and speedy execution of his 
works. The CONTRACTOR shall maintain sufficient stocks of all materials required by him. 
 
65.3 No material shall be dispatched from the CONTRACTOR's stores before obtaining the approval in writing of the 
ENGINEER-IN-CHARGE. 
 
 
66 Stores supplied by the employer: 
 
66.1 If the SPECIFICATION of the WORK provides for the use of any material of special description to be supplied from the 
EMPLOYER's stores or it is required that the CONTRACTOR shall use certain stores to be provided by the ENGINEER-IN-
CHARGE, such materials and stores, and price to be charged there for as hereinafter mentioned being so far as practicable for 
the convenience of the CONTRACTOR, but not so as in any way to control the meaning or effect of the CONTRACT, the 
CONTRACTOR shall be bound to purchase and shall be supplied such materials and stores as are from time to time required 
to be used by him for the purpose of the CONTRACT only. The sums due from the CONTRACTOR for the value of materials 
supplied by the EMPLOYER will be recovered from the running account bill on the basis of the actual consumption of materials 
in the works covered and for which the running account bill has been prepared. After the completion of the WORK, however, 
the CONTRACTOR has to account for the full quantity of materials supplied to him as per relevant clauses in this document. 

 
66.2 The value of the stores/materials as may be supplied to the CONTRACTOR by the EMPLOYER will be debited to the 
CONTRACTOR's account at the rates shown in the schedule of materials and if they are not entered in the schedule, they 
will be debited at cost price, which for the purpose of the CONTRACT shall include the cost of carriage and all other 
expenses whatsoever such as normal storage supervision charges which shall have been incurred in obtaining the same at 
the EMPLOYER's stores. All materials so supplied to the CONTRACTOR shall remain the absolute property of the 
EMPLOYER and shall not be removed on any account from the SITE of the WORK, and shall be at all times open for 
inspection to the ENGINEER-IN-CHARGE. Any such materials remaining unused at the time of the completion or 
termination of the CONTRACT shall be returned to the EMPLOYER's stores or at a place as directed by the ENGINEER-
IN-CHARGE in perfectly good condition at CONTRACTOR's cost.  
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67 Conditions for issue of materials: 
 
67.1 i) Materials specified as to be issued by the EMPLOYER will be supplied to the CONTRACTOR by the 
EMPLOYER form his stores. It shall be responsibility of the CONTRACTOR to take delivery of the materials and 
arrange for its loading, transport and unloading at the SITE of WORK at his own cost. The materials shall be issued 
between the working hours and as per the rules of the EMPLOYER as framed from time to time.  
 

ii) The CONTRACTOR shall bear all incidental charges for the storage and safe custody of materials at site after 
these have been issued to him.  
 
iii) Materials specified as to be issued by the EMPLOYER shall be issued in standard sizes as obtained from the 
manufacturers. 
 
iv) The CONTRACTOR shall construct suitable Go-downs at the SITE of WORK for storing the materials safe 
against damage by rain, dampness, fire, theft etc. He shall also employ necessary watch and ward establishment 
for the purpose. 
 
v) It shall be duty of the CONTRACTOR to inspect the materials supplied to him at the time of taking delivery and 
satisfy himself that they are in good condition. After the materials have been delivered by the EMPLOYER, it shall 
be the responsibility of the CONTRACTOR to keep them in good condition and if the materials are damaged or 
lost, at any time, they shall be repaired and/or replaced by him at his own cost according to the instructions of the 
ENGINEER-IN-CHARGE. 
 
vi) The EMPLOYER shall not be liable for delay in supply or non-supply of any materials which the EMPLOYER 
has undertaken to supply where such failure or delay is due to natural calamities, act of enemies, transport and 
procurement difficulties and any circumstances beyond the control of the EMPLOYER. In no case, the 
CONTRACTOR shall be entitled to claim any compensation or loss suffered by him on this account.  
 
vii) It shall be responsibility of the CONTRACTOR to arrange in time all materials required for the WORK other than 
those to be supplied by the EMPLOYER. If, however, in the opinion of the ENGINEER-IN-CHARGE the execution 
of the WORK is likely to be delayed due to the CONTRACTOR's inability to make arrangements for supply of 
materials which normally he has to arrange for, the ENGINEER-IN-CHARGE shall have the right at his own 
discretion to issue such materials, if available with the EMPLOYER or procure the materials from the market or as 
elsewhere and the CONTRACTOR will be bound to take such materials at the rates decided by the ENGINEER-IN-
CHARGE. This, however, does not in any way absolve the CONTRACTOR from responsibility of making 
arrangements for the supply of such materials in part or in full, should such a situation occur nor shall this 
constitute a reason for the delay in the execution of the WORK. 
 
viii) None of the materials supplied to the CONTRACTOR will be utilized by the CONTRACTOR for manufacturing 
item which can be obtained as supplied from standard manufacturer in finished 
form.  
 
ix) The CONTRACTOR shall, if desired by the ENGINEER- IN-CHARGE, be required to execute an Indemnity Bond in 
the prescribed form for safe custody and accounting of all materials issued by the EMPLOYER. 
 
x) The CONTRACTOR shall furnish to the ENGINEER-IN- CHARGE sufficiently in advance a statement showing his 
requirement of the quantities of the materials to be supplied by the EMPLOYER and the time when the same will be 
required by him for the works, so as to enable the ENGINEER-IN-CHARGE to make necessary arrangements for 
procurement and supply of the material. 
 
xi) Account of the materials issued by the EMPLOYER shall be maintained by CONTRACTOR indicating the daily 
receipt, consumption and balance in hand. This account shall be maintained in a manner prescribed by the 
ENGINEER-IN-CHARGE along with all connected papers viz. requisitions, issues, etc., and shall be always available 
for inspection in the CONTRACTOR's office at SITE.  
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xii) The CONTRACTOR should see that only the required quantities of materials are got issued. The CONTRACTOR 
shall not be entitled to cartage and incidental charges for returning the surplus materials, if any, to the stores 
wherefrom they were issued or to the place as directed by the ENGINEER-IN-CHARGE. 
 
xiii) Materials/Equipment(s) supplied by EMPLOYER shall not be utilized for any purpose(s) than issued for. 
 
68 Material procured with assistance of employer / return of surplus: 
 
68.1 Notwithstanding anything contained to the contrary in any or all the clauses of this CONTRACT where any 
materials for the execution of the CONTRACT are procured with the assistance of the EMPLOYER either by issue from 
EMPLOYER's stock or purchases made under order or permits or licenses issued by Government, the CONTRACTOR 
shall hold the said materials as trustee for the EMPLOYER and use such materials economically and solely for the 
purpose of the CONTRACT and not dispose them off without the permission of the EMPLOYER and return, if required 
by the ENGINEER-IN-CHARGE, shall determine having due regard to the condition of the materials. The price allowed 
to the CONTRACTOR, however, shall not exceed the amount charged to him excluding the storage charges, if any. 
The decision of the ENGINEER-IN-CHARGE shall be final and conclusive in such matters. In the event of breach of the 
aforesaid condition, the CONTRACTOR shall, in terms of the licenses or permits and/or criminal breach of trust, be 
liable to compensate the EMPLOYER at double rate or any higher  
rate, in the event of those materials at that time having higher rate or not being available in the market, then any other 
rate to be determined by the ENGINEER-IN-CHARGE and his decision shall be final and conclusive.  
 
69 Materials obtained from dismantling: 
 
69.1 If the CONTRACTOR in the course of execution of the WORK is called upon to dismantle any part for reasons 
other than those stipulated in Clauses 74 and 77 hereunder, the materials obtained in the WORK of dismantling etc., 
will be considered as the EMPLOYER's property and will be disposed off to the best advantage of the EMPLOYER.  
 
70 Articles of value found: 
 
70.1 All gold, silver and other minerals of any description and all precious stones, coins, treasure relics, antiquities and 
other similar things which shall be found in, under or upon the SITE, shall be the property of the EMPLOYER and the 
CONTRACTOR shall duly preserve the same to the satisfaction of the ENGINEER-IN-CHARGE and shall from time to 
time deliver the same to such person or persons indicated by the EMPLOYER.  
 
71 Discrepancies between instructions: 
 
71.1 Should any discrepancy occur between the various instructions furnished to the CONTRACTOR, his agent or 
staff or any doubt arises as to the meaning of any such instructions or should there be any misunderstanding between 
the CONTRACTOR's staff and the ENGINEER-IN- CHARGE's staff, the CONTRACTOR shall refer the matter 
immediately in writing to the ENGINEER-IN-CHARGE whose decision thereon shall be final and conclusive and no 
claim for losses alleged to have been caused by such discrepancies between instructions, doubts, or 
misunderstanding shall in any event be admissible.  
72 Action where no specification is issued: 
 
72.1 In case of any class of WORK for which there is no SPECIFICATION supplied by the EMPLOYER as mentioned 
in the Tender Documents such WORK shall be carried out in accordance with Indian Standard Specifications and if 
the Indian Standard Specifications do not cover the same, the WORK should be carried out as per standard 
Engineering Practice subject to the approval of the ENGINEER-IN-CHARGE. 
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73 Inspection of works: 
 
73.1 The ENGINEER-IN-CHARGE will have full power and authority to inspect the WORK at any time wherever in 
progress either on the SITE or at the CONTRACTOR's premises/workshops wherever situated, premises/ workshops 
of any person, firm or corporation where WORK in connection with the CONTRACT may be in hand or where 
materials are being or are to be supplied, and the CONTRACTOR shall afford or procure for the ENGINEER-IN- 
CHARGE every facility and assistance to carry out such inspection. The CONTRACTOR shall, at all time during the 
usual working hours and at all other time at which reasonable notice of the intention of the ENGINEER-IN- CHARGE 
or his representative to visit the WORK shall have been given to the CONTRACTOR, either himself be present or 
receive orders and instructions, or have a responsible agent duly accredited in writing, present for the purpose. Orders 
given to the CONTRACTOR's agent shall be considered to have the same force as if they had been given to the 
CONTRACTOR himself. The CONTRACTOR shall give not less than seven days notice in writing to the ENGINEER-
IN-CHARGE before covering up or otherwise placing beyond reach of inspection and measurement of any work in 
order that the same may be inspected and measured. In the event of breach of above the same shall be uncovered at 
CONTRACTOR's expense for carrying out such measurement or inspection.  
 
73.2 No material shall be dispatched from the CONTRACTOR's stores before obtaining the approval in writing of the 
Engineer-in-Charge. 
 
The CONTRACTOR is to provide at all time during the progress of the WORK and the maintenance period, proper 
means of access with ladders, gangways etc. and the necessary attendance to move and adopt as directed for 
inspection or measurements of the WORK by the ENGINEER- IN-CHARGE. 
 
73.3 The CONTRACTOR shall make available to the ENGINEER-IN- CHARGE free of cost all necessary instruments 
and assistance in checking or setting out of WORK and in the checking of any WORK made by the CONTRACTOR 
for the purpose of setting out and taking measurements of WORK.  
 
74 Tests for quality of work: 
 
 74.1 All workmanship shall be of the respective kinds described in the CONTRACT DOCUMENTS and in accordance 
with the instructions of the ENGINEER-IN-CHARGE and shall be subjected from time to time to such test at 
CONTRACTOR's cost as the ENGINEER-IN-CHARGE may direct at the place of manufacture or fabrication or on the 
site or at all or any such places. The CONTRACTOR shall provide assistance, instruments, labour and materials as 
are normally required for examining, measuring and testing any workmanship as may be selected and required by the 
ENGINEER-IN-CHARGE. 
 
74.2 All the tests that will be necessary in connection with the execution of the WORK as decided by the 
ENGINEER- IN-CHARGE shall be carried out at the field testing laboratory of the EMPLOYER by paying the 
charges as decided by the EMPLOYER from time to time. In case of non- availability of testing facility with the 
EMPLOYER, the required test shall be carried out at the cost of CONTRACTOR at Government or any other 
testing laboratory as directed by ENGINEER-IN-CHARGE. 
74.3 If any tests are required to be carried out in conjunction with the WORK or materials or workmanship not 
supplied by the CONTRACTOR, such tests shall be carried out by the CONTRACTOR as per instructions of 
ENGINEER-IN-CHARGE and cost of such tests shall be reimbursed by the EMPLOYER. 

                                        

75 Samples for approval: 
 
75.1 The CONTRACTOR shall furnish to the ENGINEER-IN-CHARGE for approval, when requested or if 
required by the specifications, adequate samples of all materials and finished to be used in the WORK. Such 
samples shall be submitted before the WORK is commenced and in ample time to permit tests and examinations 
thereof. All materials furnished and finishes applied in actual WORK shall be fully equal to the approved samples.  
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76 Action and compensation in case of bad work: 
 
76.1 If it shall appear to the ENGINEER-IN-CHARGE that any work has been executed with unsound, imperfect 
or unskilled workmanship, or with materials of any inferior description, or that any materials or articles provided 
by the CONTRACTOR for the execution of the WORK are unsound, or of a quality inferior to that contracted for, 
or otherwise not in accordance with the CONTRACT, the CONTRACTOR shall on demand in writing from the 
ENGINEER-IN-CHARGE or his authorized representative specifying the WORK, materials or articles complained 
of notwithstanding that the same may have been inadvertently passed, certified and paid for, forthwith rectify or 
remove and reconstruct the WORK so specified and provide other proper and suitable materials or articles at his 
own cost and in the event of failure to do so within the period specified by the ENGINEER-IN-CHARGE in his 
demand aforesaid, the CONTRACTOR shall be liable to pay compensation at the rate of 1 % (One percent) of 
the estimated cost of the whole  
WORK, for every week limited to a maximum of 10% (ten percent) of the value of the whole WORK, while his 
failure to do so shall continue and in the case of any such failure the ENGINEER-IN-CHARGE may on expiry of 
notice period rectify or remove and re-execute the WORK or remove and replaced with others, the materials or 
articles complained of to as the case may be at the risk and expense in all respects of the CONTRACTOR. The 
decision of the Engineering-in-charge as to any question arising under this clause shall be final and conclusive. 
 
77 Suspension of works: 
 
77.1 i) Subject to the provisions of sub-para (ii) of this clause, the CONTRACTOR shall, if ordered in writing by 
the ENGINEER-IN-CHARGE, or his representative, temporarily suspend the WORKS or any part thereof for such 
written order, proceed with the WORK therein ordered to be suspended until, he shall have received a written 
order to proceed therewith. The CONTRACTOR shall not be entitled to claim compensation for any loss or 
damage sustained by him by reason of temporary suspension of the WORKS aforesaid. An extension of time for 
completion, corresponding with the delay caused by any such suspension of the WORKS as aforesaid will be 
granted to the ONTRACTOR should he apply for the same provided that the suspension was not consequent to 
any default or failure on the part of the CONTRACTOR.  
 

ii) In case of suspensions of entire WORK, ordered in writing by ENGINEER-IN-CHARGE, for a period of more 
than two months, the CONTRACTOR shall have the option to terminate the CONTRACT.  

 
78 Employer may do part of work: 
 
78.1 Upon failure of the CONTRACTOR to comply with any instructions given in accordance with the provisions 
of this CONTRACT the EMPLOYER has the alternative right, instead of assuming charge of entire WORK, to 
place additional labour force, tools, equipments and materials on such parts of the WORK, as the EMPLOYER 
may designate or also engage another CONTRACTOR to carry out the WORK. In such cases, the EMPLOYER 
shall deduct from the amount which otherwise might become due to the CONTRACTOR, the cost of such work 
and material with ten percent (10%) added to cover all departmental charges and should the total amount thereof 
exceed the amount due to the CONTRACTOR, the CONTRACTOR shall pay the difference to the EMPLOYER. 
 
79 Possession prior to completion: 
 
79.1 The ENGINEER-IN-CHARGE shall have the right to take possession of or use any completed or partially 
completed WORK or part of the WORK. Such possession or use shall not be deemed to be an acceptance of 
any work completed in accordance with the CONTRACT agreement. If such prior possession or use by the 
ENGINEER-IN- CHARGE delays the progress of WORK, equitable adjustment in the time of completion will be 
made and the CONTRACT agreement shall be deemed to be modified accordingly.  
 
80 Defects Liability Period (Twelve months period of liability from the date of issue of completion 
certificate): 
 
80.1 The CONTRACTOR shall guarantee the installation/WORK for a period of 12 months from the date of 
completion of WORK as certified by the ENGINEER-IN-CHARGE which is indicated in the Completion 
Certificate. Any damage or defect that may arise or lie undiscovered at the time of 
issue of Completion Certificate, connected in any way with the equipment or materials supplied by him or in the 
workmanship, shall be rectified or replaced by the CONTRACTOR at his own expense as deemed necessary by 
the ENGINEER-IN-CHARGE or in default, the ENGINEER- IN-CHARGE may carry out such works by  
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other work and deduct actual cost incurred towards labour, supervision and materials consumables or otherwise 
plus 100% towards overheads (of which the certificate of ENGINEER-IN-CHARGE shall be final) from any sums 
that may then be or at any time thereafter, become due to the CONTRACTOR or from his Contract Performance 
Security, or the proceeds of sale thereof or a sufficient part on thereof.  
 
80.2 If the CONTRACTOR feels that any variation in WORK or in quality of materials or proportions would be 
beneficial or necessary to fulfill the guarantees called for, he shall bring this to the notice of the ENGINEER- IN-
CHARGE in writing. If during the period of liability any portion of the WORK/equipment, is found defective and is 
rectified/ replaced, the period of liability for such equipment/ portion of WORK shall be operative from the date 
such rectification/ replacement are carried out and Contract Performance Guarantee shall be furnished 
separately for the extended period of liability for that portion of WORK/ equipment only. Notwithstanding the 
above provisions the supplier's, guarantees/ warrantees for the replaced equipment shall also be passed on to 
the EMPLOYER. 
 
80.3 LIMITATION OF LIABILITY 
 
Notwithstanding anything contrary contained herein, the aggregate total liability of CONTRACTOR under the 
Agreement or otherwise shall be limited to 100% of Agreement / Contract Value. However, neither party shall be 
liable to the other party for any indirect and consequential damages, loss of profits or loss of production.  

 

81 Care of works: 
 
81.0 From the commencement to completion of the WORK, the CONTRACTOR shall take full responsibility for the care for 
all works including all temporary works and in case any damages, loss or injury shall happen to the WORK or to any part 
thereof or to any temporary works from any cause whatsoever, shall at his own cost repair and make good the same so that 
at completion the WORK shall be in good order and in conformity in every respects with the requirement of the CONTRACT 
and the ENGINEER-IN- CHARGE's instructions.  
 
81.1 DEFECTS PRIOR TO TAKING OVER:  
 
If at any time, before the WORK is taken over, the ENGINEER-IN-CHARGE shall:  
 

a) Decide that any works done or materials used by the CONTRACTOR or by any SUB-CONTRACTOR is defective or 
not in accordance with the CONTRACT, or that the works or any portion thereof are defective, or do not fulfill the 
requirements of CONTRACT (all such matters being hereinafter, called `Defects' in this clause), and  

b) As soon as reasonably practicable, gives to the CONTRACTOR notice in writing of the said decision, specifying 
particulars of the defects alleged to exist or to have occurred, then the CONTRACTOR shall at his own expenses 
and with all speed make good the defects so specified. 

 
In case CONTRACTOR shall fail to do so, the EMPLOYER may take, at the cost of the CONTRACTOR, such steps as may 
in all circumstances, be reasonable to make good such defects. The expenditure so incurred by the EMPLOYER will be 
recovered from the amount due to the CONTRACTOR. The decision of the ENGINEER-IN-CHARGE with regard to the 
amount to be recovered from the CONTRACTOR will be final and binding on the CONTRACTOR. As soon as the WORK has 
been completed in accordance with the CONTRACT (except in minor respects that do not affect their use for the purpose for 
which they are intended and except for maintenance there of provided in clause 80.1 of General Conditions of Contract) and 
have passed the tests on completion, the ENGINEER-IN-CHARGE shall issue a certificate (hereinafter  
called Completion Certificate) in which he shall certify the date on which the WORK have been so 
completed and have passed the said tests and the EMPLOYER shall be deemed to have taken over the WORK on the date 
so certified. If the WORK has been divided into various groups in the CONTRACT, the EMPLOYER shall be entitled to take 
over any group or groups before the other or others and there upon the ENGINEER-IN-CHARGE shall issue a Completion 
Certificate which will, however, be for such group or groups so taken over only. In such an event if the group /section/ part so 
taken over is related, to the integrated system of the work, not withstanding date of grant of Completion Certificate for group/ 
section/ part. The period of liability in respect of such group/ section/ part shall extend 12 (twelve) months from the date of 
completion of WORK. 
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81.2 DEFECTS AFTER TAKING OVER: 
 
In order that the CONTRACTOR could obtain a COMPLETION CERTIFICATE he shall make good, with all possible speed, 
any defect arising from the defective materials supplied by the CONTRACTOR or workmanship or any act or omission of the 
CONTRACT or that may have been noticed or developed, after the works or groups of the works has been taken over, the 
period allowed for carrying out such WORK will be normally one month. If any defect be not remedied within a reasonable 
time, the EMPLOYER may proceed to do the WORK at CONTRACTOR's risk and expense and deduct from the final bill such 
amount as may be decided by the EMPLOYER.  
 
If by reason of any default on the part of the CONTRACTOR a COMPLETION CERTIFICATE has not been issued in respect 
of any portion of the WORK within one month after the date fixed by the CONTRACT for the completion of the WORK, the 
EMPLOYER shall be at liberty to use the WORK or any portion thereof in respect of which a completion certificate has not 
been issued, provided that the WORK or the portion thereof so used as aforesaid shall be afforded reasonable opportunity for 
completing these works for the issue of Completion Certificate. 
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82 Guarantee / transfer of guarantee: 
 
82.1 For works like water-proofing, acid and alkali resisting materials, pre-construction soil treatment against 
termite or any other specialized works etc. the CONTRACTOR shall invariably engage SUB-CONTRACTORS who 
are specialists in the field and firms of repute and such a SUB-CONTRACTOR shall furnish guarantees for their 
workmanship to the EMPLOYER, through the CONTRACTOR. In case such a SUB-CONTRACTOR/ firm is not 
prepared to furnish a guarantee to the EMPLOYER, the CONTRACTOR shall give that guarantee to the 
EMPLOYER directly. 
 

83 Training of employer's personnel: 
 
83.1 The CONTRACTOR undertakes to provide training to Engineering personnel selected and sent by the 
EMPLOYER at the works of the CONTRACTOR without any cost to the EMPLOYER. The period and the nature of 
training for the individual personnel shall be agreed upon mutually between the CONTRACTOR and the 
EMPLOYER. These engineering personnel shall be given special training at the shops, where the equipment will 
be manufactured and/ or in their collaborator's works and where possible, in any other plant where equipment 
manufactured by the CONTRACTOR or his collaborators is under installation or test to enable those personnel to  
become familiar with the equipment being furnished by the CONTRACTOR. EMPLOYER shall bear only the to and 
fro fare of the said engineering personnel. 
 
84 Replacement of defective parts and materials: 
 
84.1 If during the progress of the WORK, EMPLOYER shall decide and inform in writing to the CONTRACTOR, 
that the CONTRACTOR has manufactured any plant or part of the plant 
unsound or imperfect or has furnished plant inferior to the quality specified, the CONTRACTOR on receiving details 
of such defects or deficiencies shall at his own expenses within 7 (seven) days of his receiving the notice, or 
otherwise within such time as may be reasonably necessary for making it good, proceed to alter, re-construct or 
remove such work and furnish fresh equipments up to the standards of the specifications. In case the 
CONTRACTOR fails to do so, EMPLOYER may on giving the CONTRACTOR 7 (seven) day's notice in writing of 
his intentions to do so, proceed to remove the portion of the WORK so complained of and at the cost of 
CONTRACTOR's, perform all such works or furnish all such equipments provided that nothing in the clause shall 
be deemed to deprive the EMPLOYER of or affect any rights under the CONTRACT, the EMPLOYER may 
otherwise have in respect of such defects and deficiencies. 
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84.2 The CONTRACTOR's full and extreme liability under this clause shall be satisfied by the payments to the 
EMPLOYER of the extra cost, of such replacements procured including erection/installation as provided for in the 
CONTRACT; such extra cost being the ascertained difference between the price paid by the EMPLOYER for such 
replacements and the CONTRACT price portion for such defective plants and repayments of any sum paid by the 
EMPLOYER to the CONTRACTOR in respect of such defective plant. Should the EMPLOYER not so replace the 
defective plant the CONTRACTOR's extreme liability under this clause shall be limited to the repayment of all such 
sums paid by the EMPLOYER under the CONTRACT for such defective plant.  
 
85 Indemnities: 
 
85.1 If any action is brought before a Court, Tribunal or any other Authority against the Employer or an officer or 
agent of the EMPLOYER, for the failure, omission or neglect on the part of the CONTRACTOR to perform any 
acts, matters, covenants or things under the CONTRACT, or damage or injury caused by the alleged omission or 
negligence on the part of the CONTRACTOR, his agents, representatives or his SUB- CONTRACTOR's, or in 
connection with any claim based on lawful demands of SUB-CONTRACTOR's workmen suppliers or employees, 
the CONTRACTOR, shall in such cases indemnify and keep the EMPLOYER and/or their representatives harmless 
from all losses, damages, expenses or decrees arising out of such action. 

                                        

 

 

       

 

 

Part – A 

 
6 Construction aids, equipments, tools & tackles: 
 
86.1 CONTRACTOR shall be solely responsible for making available for executing the WORK, all requisite 
CONSTRUCTION EQUIPMENTS, Special Aids, Barges, Cranes and the like, all Tools, Tackles and Testing 
Equipment and Appliances, including imports of such equipment etc. as required. In case of import of the same 
the rates applicable for levying of Custom Duty on such Equipment, Tools, & Tackles and the duty drawback 
applicable thereon shall be ascertained by the CONTRACTOR from the concerned authorities of Government of 
India. It shall be clearly understood that EMPLOYER shall not in any way be responsible for arranging to obtain 
Custom Clearance and/or payment of any duties and/or duty draw backs etc. for such equipments so imported 
by the CONTRACTOR and the CONTRACTOR shall be fully responsible for all taxes, duties and documentation 
with regard to the same. Tenderer in his own interest may contact, for any clarifications in the matter, concerned 
agencies/Dept./Ministries of Govt. of India. All clarifications so obtained and interpretations thereof shall be solely 
the responsibility of the CONTRACTOR. 
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SECTION-VI 

CERTIFICATES AND PAYMENTS 
 
87 Schedule of rates and payments: 
87.1 i) CONTRACTOR'S REMUNERATION:  
 
The price to be paid by the EMPLOYER to CONTRACTOR for the whole of the WORK to be done and for the 
performance of all the obligations undertaken by the CONTRACTOR under the CONTRACT DOCUMENTS shall be 
ascertained by the application of the respective Schedule of Rates (the inclusive nature of which is more particularly 
defined by way of application but not of limitation, with the succeeding sub-clause of this clause) and payment to be 
made accordingly for the WORK actually executed and approved by the ENGINEER-IN-CHARGE. The sum so 
ascertained shall (excepting only as and to the extent expressly provided herein) constitute the sole and inclusive 
remuneration of the CONTRACTOR under the CONTRACT and no further or other payment whatsoever shall be or 
become due or payable to the CONTRACTOR under the CONTRACT. 
 

ii) SCHEDULE OF RATES TO BE INCLUSIVE: 
 
The prices/rates quoted by the CONTRACTOR shall remain firm till the issue of FINAL CERTIFICATE and shall not be 
subject to escalation. Schedule of Rates shall be deemed to include and cover all costs, expenses and liabilities of 
every description and all risks of every kind to be taken in executing, completing and handing over the WORK to the 
EMPLOYER by the CONTRACTOR. The CONTRACTOR shall be deemed to have known the nature, scope, magnitude 
and the extent of the WORK and materials required though the CONTRACT DOCUMENT may not fully and precisely 
furnish them. Tenderer's shall make such provision in the Schedule of Rates as he may consider necessary to cover the 
cost of such items of WORK and materials as may be reasonable and necessary to complete the WORK. The opinion of 
the ENGINEER-IN-CHARGE as to the items of WORK which are necessary and reasonable for COMPLETION OF 
WORK shall be final and binding on the CONTRACTOR, although the same may not be shown on or described 
specifically in CONTRACT DOCUMENTS.  
 
Generality of this present provision shall not be deemed to cut down or limit in any way because in certain cases it may 
and in other cases it may not be expressly stated that the CONTRACTOR shall do or perform a work or supply articles 
or perform services at his own cost or without addition of payment or without extra charge or words to the same effect or 
that it may be stated or not stated that the same are included in and covered by the Schedule of Rates.  
 
iii) SCHEDULE OF RATES TO COVER CONSTRUCTION EQUIPMENTS, MATERIALS, LABOUR ETC.: 
Without in any way limiting the provisions of the preceding sub-clause the Schedule of Rates shall be deemed to include 
and cover the cost of all construction equipment, temporary WORK (except as provided for herein), pumps, materials, 
labour, insurance, fuel, consumables, stores and appliances to be supplied by the CONTRACTOR and all other matters 
in connection with each item in the Schedule of Rates and the execution of the WORK or any portion thereof finished, 
complete in every respect and maintained as shown or described in the CONTRACT DOCUMENTS or as may be 
ordered in writing during the continuance of the CONTRACT.  
 
iv) SCHEDULE OF RATES TO COVER ROYALTIES, RENTS AND CLAIMS: 
The Schedule of Rates (i.e., VALUE OF CONTRACT) shall be deemed to include and cover the cost of all royalties and 
fees for the articles and processes, protected by letters, patent or otherwise incorporated in or used in connection with 
the WORK, also all royalties, rents and other 
payments in connection with obtaining materials of whatsoever kind for the WORK and shall  
include an indemnity to the EMPLOYER which the CONTRACTOR hereby gives against all actions, proceedings, 
claims, damages, costs and expenses arising from the incorporation in or use on the WORK of any such articles, 
processes or materials, octroi or other municipal or local Board Charges, if levied on materials, equipment or 
machineries to be brought to site for use on WORK shall be borne by the CONTRACTOR.                                   

              
v) SCHEDULE OF RATES TO COVER TAXES AND DUTIES: 
No exemption or reduction of Customs Duties, Excise Duties, Sales Tax, Sales Tax on works Contract quay or any 
port dues, transport charges, stamp duties or Central or State Government or local Body or Municipal Taxes or 
duties, taxes or charges (from or of any other body), whatsoever, will be granted or obtained, all of which expenses 
shall be deemed to be included in and covered by the Schedule or Rates. The CONTRACTOR shall also obtain and 
pay for all permits or other privileges necessary to complete the WORK.  
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vi) SCHEDULE OF RATES TO COVER RISKS OF DELAY: 
 
The Schedule of Rates shall be deemed to include and cover the risk of all possibilities of delay and interference with 
the CONTRACTOR's conduct of WORK which occur from any causes including orders of the EMPLOYER in the 
exercise of his power and on account of extension of time granted due to various reasons and for all other possible 
or probable causes of delay. 
 
vii) SCHEDULE OF RATES CANNOT BE ALTERED: 
 
For WORK under unit rate basis, no alteration will be allowed in the Schedule of Rates by reason of works or any 
part of them being modified, altered, extended, diminished or committed. The Schedule of Rates are fully inclusive of 
rates which have been fixed by the CONTRACTOR and agreed to by the EMPLOYER and cannot be altered. For 
lumpsum CONTRACTS, the payment will be made according to the WORK actually carried out, for which purpose an 
item wise, or work wise Schedule of Rates shall be furnished, suitable for evaluating the value of WORK done and 
preparing running account bill. Payment for any additional work which is not covered in the Schedule of Rates, shall 
only be released on issuance of change order.  
 
88 Procedure for measurement and billing of work in progress: 
 
88.1 BILLING PROCEDURE: 
 
Following procedures shall be adopted for billing of works executed by the CONTRACTOR. 
 
88.1.1 All measurements shall be recorded in sextuplicate on standard measurement sheets supplied by 
EMPLOYER and submitted to EMPLOYER/CONSULTANT for scrutiny and passing. 
 
88.1.2 EMPLOYER/CONSULTANT shall scrutinize and check the measurements recorded on the sheets and shall 
certify correctness of the same on the measurement sheets. 
 
88.1.3 ENGINEER-IN-CHARGE shall pass the bills after carrying out the comprehensive checks in accordance with 
the terms and conditions of the CONTRACTS, within 7 days of submission of the bills, complete in all respects and 
send the same to the Employer to effect payment to the CONTRACTOR. 
 
88.1.4 BCPL shall make all endeavours to make payments of undisputed amount of the bills submitted based on the 
joint measurements within 15 (Fifteen) days from the date of certification by the Engineer-in-Charge. 

 
88.1.5 Measurements shall be recorded as per the methods of measurement spelt out in EMPLOYER/ 
CONSULTANT SPECIFICATIONS / CONTRACT DOCUMENT. EMPLOYER/ CONSULTANT shall be fully 
responsible for checking the measurements quantitatively and qualitatively as recorded in the Measurement Books/ 
Bills. 
 
88.1.6 While preparing the final bills overall measurements will not be taken again. Only volume of work executed 
since the last measured bill along with summary of final measurements will be considered for the final bill. However, 
a detailed check shall be made as to missing measurements and in case there are any missing items or 
measurements the same shall be recorded. 

                                          

88.1.7 COMPUTERISED BILLING SYSTEMS:  
 
BCPL (India) Limited has introduced Computerized Billing System whereby when the Bills are submitted in BCPL by a 
Contractor, a receipt number is generated. The Contractor can know the status of the Bill through BCPL’s website. 
 
88.2 SECURED ADVANCE ON MATERIAL: 
 
Unless otherwise provided elsewhere in the tender, no `Secured Advance' on security of materials brought to site for 
execution of contracted items(s) shall be paid to the Contractor whatsoever. 
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88.3 DISPUTE IN MODE OF MEASUREMENT: 
 
In case of any dispute as to the mode of measurement not covered by the CONTRACT to be adopted for any item of 
WORK, mode of measurement as per latest Indian Standard Specifications shall be followed. 
 

88.4 ROUNDING-OFF OF AMOUNTS: 
 
In calculating the amount of each item due to the CONTRACTOR in every certificate prepared for payment, sum of less 
than 50 paise shall be omitted and the total amount on each certificate shall be rounded off to the nearest rupees, i.e., sum 
of less than 50 paise shall be omitted and sums of 50 paise and more up to one rupee shall be reckoned as one rupee. 
 
89 Lump Sum in tenders:  
 
89.1 The payment against any Lump sum item shall be made only on completion of that item as per the provision of the 
CONTRACT after certification by ENGINEER-IN-CHARGE. 
 
90 Running account payments to be regarded as advance: 
 
90.1 All running account payments shall be regarded as payment by way of advance against the final payment only and not 
as payments for WORK actually done and completed and shall not preclude the requiring of bad, unsound and imperfect or 
unskilled work to be removed and taken away and reconstructed or re-erected or be considered as an admission of the due 
performance of the CONTRACT, or any part thereof, in this respect, or of the accurring of any claim by the CONTRACTOR, 
nor shall it conclude, determine or affect in any way the powers of the EMPLOYER under these conditions or any of them 
as to the final settlement and adjustment of the accounts or otherwise, or in any other way vary or affect the CONTRACT. 
The final bill shall be submitted by the CONTRACTOR within one month of the date of physical completion of the WORK, 
otherwise, the ENGINEER-IN-CHARGE's certificate of the measurement and of total amount payable for the WORK 
accordingly shall be final and binding on all parties. 
 
91 Notice of claims for additional payments: 
 
91.1 Should the CONTRACTOR consider that he is entitled to any extra payment for any extra/additional WORKS or 
MATERIAL change in original SPECIFICATIONS carried out by him in respect of WORK he shall forthwith give notice in 
writing to the ENGINEER-IN-CHARGE that he claims extra payment. Such notice shall be given to the ENGINEER-IN-
CHARGE upon which CONTRACTOR bases such claims and such notice shall contain full particulars of the nature of such 
claim with full details of amount claimed. Irrespective of any provision in the CONTRACT to the contrary, the 
CONTRACTOR must intimate his intention to lodge claim on the EMPLOYER within 10 (ten) days of the commencement of 
happening of the event and quantify the claim within 30 (thirty) days, failing which the CONTRACTOR will lose his right to 
claim any compensation/reimbursement/damages etc. or refer the matter to arbitration. Failure on the part of 
CONTRACTOR to put forward any claim without the necessary particulars as above within the time above specified shall 
be an absolute waiver thereof. No omission by EMPLOYER to reject any such claim and no delay in dealing therewith shall 
be waiver by EMPLOYER of any of this rights in respect thereof.  
 
91.2 ENGINEER-IN-CHARGE shall review such claims within a reasonably period of time and cause to discharge these 
in a manner considered appropriate after due deliberations thereon. However, CONTRACTOR shall be obliged to carry 
on with the WORK during the period in which his claims are under consideration by the EMPLOYER, irrespective of the 
outcome of such claims, where additional payments for WORKS considered extra are justifiable in accordance with the 
CONTRACT provisions, EMPLOYER shall arrange to release the same in the same manner as for normal WORK 
payments. Such of the extra works so admitted by EMPLOYER shall be governed by all the terms, conditions, 
stipulations and specifications as are applicable for the CONTRACT. The rates for extra works shall generally be the 
unit rates provided for in the CONTRACT. In the event unit rates for extra works so executed are not available as per 
CONTRACT, payments may either be released on day work basis for which daily/hourly rates for workmen and hourly 
rates for equipment rental shall apply, or on the unit rate for WORK executed shall be derived by interpolation/ 
extrapolation of unit rates already existing in the CONTRACT. In all the matters pertaining to applicability of rate and 
admittance of otherwise of an extra work claim of CONTRACTOR the decision of ENGINEER-IN-CHARGE shall be final 
and binding. 
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92 Payment of contractor's bill:  
 
92.1 No payment shall be made for works estimated to cost less than Rs.10,000/- till the whole of the work shall have 
been completed and a certificate of completion given. But in case of works estimated to cost more than Rs.10,000/-, that 
CONTRACTOR on submitting the bill thereof be entitled to receive a monthly payment proportionate to the part thereof 
approved and passed by the ENGINEER-IN-CHARGE, whose certificate of such approval and passing of the sum so 
payable shall be final and conclusive against the CONTRACTOR. This payment will be made after making necessary 
corrections/deductions as stipulated elsewhere in the CONTRACT DOCUMENT for materials, Contract Performance 
Security, taxes etc.  
 
92.2 Payment due to the CONTRACTOR shall be made by the EMPLOYER by Account Payee cheque forwarding the 
same to registered office or the notified office of the CONTRACTOR. In no case will EMPLOYER be responsible if the 
cheque is mislaid or misappropriated by unauthorized person/persons. In all cases, the CONTRACTOR shall present 
his bill duly pre-receipted on proper revenue stamp payment shall be made in Indian Currency.  
 
92.3 In general payment of final bill shall be made to CONTRACTOR within 60 days of the submission of bill on joint 
measurements, after completion of all the obligations under the CONTRACT. 
 
93 Receipt for payment:  
 
93.1 Receipt for payment made on account of work when executed by a firm, must be signed by a person holding due 
power of attorney in this respect on behalf of the CONTRACTOR, except when the CONTRACTOR's are described in 
their tender as a limited company in which case the receipts must be signed in the name of the company by one of its 
principal officers or by some other person having authority to give effectual receipt for the company. 
 
94 Completion Certificate: 
 
94.1 APPLICATION FOR COMPLETION CERTIFICATE: 
 
When the CONTRACTOR fulfils his obligation under Clause 81.1 he shall be eligible to apply for COMPLETION 
CERTIFICATE.  
 
The ENGINEER-IN-CHARGE shall normally issue to the CONTRACTOR the COMPLETION CERTIFICATE within one 
month after receiving any application therefore from the CONTRACTOR after verifying from the completion documents 
and satisfying himself that the WORK has been completed in accordance with and as set out in the construction and 
erection drawings, and the CONTRACT DOCUMENTS.                        

 

 
The CONTRACTOR, after obtaining the COMPLETION CERTIFICATE, is eligible to present the final bill for the 
WORK executed by him under the terms of CONTRACT.  
 
94.2 COMPLETION CERTIFICATE: 
 
Within one month of the completion of the WORK in all respects, the CONTRACTOR shall be furnished with a 
certificate by the ENGINEER-IN-CHARGE of such completion, but no certificate shall be given nor shall the 
WORK be deemed to have been executed until all scaffolding, surplus materials and rubbish is cleared off the 
SITE completely nor until the WORK shall have been measured by the ENGINEER-IN-CHARGE whose 
measurement shall be binding and conclusive. The WORKS will not be considered as complete and taken over 
by the EMPLOYER, until all the temporary works, labour and staff colonies are cleared to the satisfaction of the 
ENGINEER-IN-CHARGE. If the CONTRACTOR fails to comply with the requirements of this clause on or before 
the date fixed for the completion of the WORK, the ENGINEER-IN-CHARGE may at the expense of the 
CONTRACTOR remove such scaffolding, surplus materials and rubbish and dispose off the same as he thinks fit 
and clean off such dirt as aforesaid, and the CONTRACTOR shall forthwith pay the amount of all expenses so 
incurred and shall have no claim in respect of any such scaffolding or surplus materials as aforesaid except for 
any sum actually realised by the sale thereof.  
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94.3 COMPLETION CERTIFICATE DOCUMENTS: 
 
For the purpose of Clause 94.0 the following documents will be deemed to form the completion documents:  
 

i) The technical documents according to which the WORK was carried out. 

ii) Six (6) sets of construction drawings showing therein the modification and correction made during 
the course of execution and signed by the ENGINEER-IN-CHARGE.  

iii) COMPLETION CERTIFICATE for `embedded' and `covered' up work. 

iv) Certificates of final levels as set out for various works. 

v) Certificates of tests performed for various WORKS. 

vi) Material appropriation, Statement for the materials issued by the EMPLOYER for the WORK and list 
of surplus materials returned to the EMPLOYER's store duly supported by necessary documents. 

 
95 Final decision and final certificate: 
 
95.1 Upon expiry of the period of liability and subject to the ENGINEER-IN-CHARGE being satisfied that the 
WORKS have been duly maintained by the CONTRACTOR during monsoon or such period as hereinbefore 
provided in Clause 80 & 81 and that the CONTRACTOR has in all respect duly made-up any subsidence and 
performed all his obligations under the CONTRACT, the ENGINEER-IN- CHARGE shall (without prejudice to the 
rights of the EMPLOYER to retain the provisions of relevant Clause hereof) otherwise give a certificate herein 
referred to as the FINAL CERTIFICATE to that effect and the CONTRACTOR shall not be considered to have 
fulfilled the whole of his obligations under CONTRACT until FINAL CERTIFICATE shall have been given by the 
ENGINEER-IN- CHARGE notwithstanding any previous entry upon the WORK and taking possession, working or 
using of the same or any part thereof by the EMPLOYER.  
96 Certificate and payments on evidence of completion: 
 
96.1 Except the FINAL CERTIFICATE, no other certificates or payments against a certificate or on general 
account shall be taken to be an admission by the EMPLOYER of the due performance of the CONTRACT or any 
part thereof or of occupancy or validity of any claim by the CONTRACTOR. 
 
97 Deductions from the contract price: 
 
97.1 All costs, damages or expenses which EMPLOYER may have paid or incurred, which under the provisions 
of the CONTRACT, the CONTRACTOR is liable/will be liable, will be claimed by the EMPLOYER. All such claims 
shall be billed by the EMPLOYER to the CONTRACTOR regularly as and when they fall due. Such claims shall 
be paid by the CONTRACTOR within 15 (fifteen) days of the receipt of the corresponding bills and if not paid by 
the CONTRACTOR within the said period, the EMPLOYER may, then, deduct the amount from any moneys due 
i.e., Contract Performance Security or becoming due to the CONTRACTOR under the CONTRACT or may be 
recovered by actions of law or otherwise, if the CONTRACTOR fails to satisfy the EMPLOYER of such claims. 
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SECTION-VII  

 

TAXES AND INSURANCE 
 
98 Taxes, Duties, Octroi etc: 
 
98.1 The CONTRACTOR agrees to and does hereby accept full and exclusive liability for the payment of any and 
all Taxes, Duties, including Excise duty, octroi etc. now or hereafter imposed, increased, modified, all the sales 
taxes, duties, octrois etc. now in force and hereafter increased, imposed or modified, from time to time in respect 
of WORKS and materials and all contributions and taxes for unemployment compensation, insurance and old 
age pensions or annuities now or hereafter imposed by any Central or State Government authorities which are 
imposed with respect to or covered by the wages, salaries, or other compensations paid to the persons 
employed by the CONTRACTOR and the CONTRACTOR shall be responsible for the compliance of all SUB-
CONTRACTORS, with all applicable Central, State, Municipal and local law and regulation and requirement of 
any Central, State or local Government agency or authority. CONTRACTOR further agrees to defend, indemnify 
and hold EMPLOYER harmless from any liability or penalty which may be imposed by the Central, State or Local 
authorities by reason or any violation by CONTRACTOR or SUB-CONTRACTOR of such laws, suits or 
proceedings that may be brought against the EMPLOYER arising under, growing out of, or by reason of the work 
provided for by this CONTRACT, by third parties, or by Central or State Government authority or any 
administrative sub-division thereof.  
 
Tax deductions will be made as per the rules and regulations in force in accordance with acts prevailing from 
time to time.  
 
99 Sales tax/Turnover tax: 
 
99.1 Tenderer should quote all inclusive prices including the liability of Sales Tax/Turnover Tax whether on the 
works contract as a whole or in respect of bought out components used by the CONTRACTOR in execution of 
the CONTRACT. EMPLOYER shall not be responsible for any such liability of the CONTRACTOR in respect of 
this CONTRACT. 
 
100 Statutory variations 
 
100.1 Tenderer should quote prices inclusive of excise-duty and sales tax applicable on finished product. Any 
statutory variations in Excise Duty and sales tax on finished product during the contractual completion period, 
shall be to the Employer's account for which the Contractor will furnish documentary evidence(s) in support of 
their claims to BCPL. However, any increase in the rate of these taxes and duties (E.D. and S.T.) beyond the 
contractual completion period shall be to Contractor's account and any decrease shall be passed on to BCPL.  
 
101. Insurance:  
 
101.1 GENERAL 
 
CONTRACTOR shall at his own expense arrange secure and maintain insurance with reputable insurance 
companies to the satisfaction of the EMPLOYER as follows:  
 
CONTRACTOR at his cost shall arrange, secure and maintain insurance as may be necessary and to its full 
value for all such amounts to protect the WORKS in progress from time to time and the interest of EMPLOYER 
against all risks as detailed herein. The form and the limit of such insurance, as defined here in together with the 
under works thereof in each case should be as            
acceptable to the EMPLOYER. However, irrespective of work acceptance the responsibility to maintain adequate 
insurance coverage at all times during the period of CONTRACT shall be that of CONTRACTOR alone. 
CONTRACTOR's failure in this regard shall not relieve him of any of his responsibilities and obligations under 
CONTRACT.  
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Any loss or damage to the equipment, during ocean transportation, port/custom clearance, inland and port 
handling, inland transportation, storage, erection and commissioning till such time the WORK is taken over by 
EMPLOYER, shall be to the account of CONTRACTOR. CONTRACTOR shall be responsible for preferring of all 
claims and make good for the damage or loss by way of repairs and/or replacement of the parts of the Work 
damaged or lost. CONTRACTOR shall provide the EMPLOYER with a copy of all insurance policies and 
documents taken out by him in pursuance of the CONTRACT. Such copies of document shall be submitted to the 
EMPLOYER immediately upon the CONTRACTOR having taken such insurance coverage. CONTRACTOR shall 
also inform the EMPLOYER at least 60(Sixty) days in advance regarding the expiry cancellation and/or changes 
in any of such documents and ensure revalidation/renewal etc., as may be necessary well in time.  
 
Statutory clearances, if any, in respect of foreign supply required for the purpose of replacement of equipment 
lost in transit and/or during erection, shall be made available by the EMPLOYER. CONTRACTOR shall, however, 
be responsible for obtaining requisite licenses, port clearances and other formalities relating to such import. The 
risks that are to be covered under the insurance shall include, but not be limited to the loss or damage in 
handling, transit, theft, pilferage, riot, civil commotion, weather conditions, accidents of all kinds, fire, war risk 
(during ocean transportation only) etc. The scope of such insurance shall cover the entire value of supplies of 
equipments, plants and materials to be imported from time to time.  
 
All costs on account of insurance liabilities covered under CONTRACT will be to CONTRACTOR's account and 
will be included in VALUE OF CONTRACT. However, the EMPLOYER may from time to time, during the 
currency of the CONTRACT, ask the CONTRACTOR in writing to limit the insurance coverage risk and in such a 
case, the parties to the CONTRACT will agree for a mutual settlement, for reduction in VALUE OF CONTRACT 
to the extent of reduced premium amounts.  
 
CONTRACTOR as far as possible shall cover insurance with Indian Insurance Companies, including marine 
Insurance during ocean transportation.  
 
i) EMPLOYEES STATE INSURANCE ACT: 
 
The CONTRACTOR agrees to and does hereby accept full and exclusive liability for the compliance with all 
obligations imposed by the Employee State Insurance Act 1948 and the CONTRACTOR further agrees to 
defend, indemnify and hold EMPLOYER harmless for any liability or penalty which may be imposed by the 
Central, State or Local authority by reason of any 
asserted violation by CONTRACTOR or SUB-CONTRACTOR of the Employees' State Insurance Act, 1948, and 
also from all claims, suits or proceeding that may be brought against the EMPLOYER arising under, growing out 
of or by reasons of the work provided for by this CONTRACTOR, by third parties or by Central or State 
Government authority or any political sub- division thereof.  
 
The CONTRACTOR agrees to fill in with the Employee's State Insurance Corporation, the Declaration Forms, 
and all forms which may be required in respect of the CONTRACTOR's or SUB- CONTRACTOR's employees, 
who are employed in the WORK provided for or those covered by ESI from time to time under the Agreement. 
The CONTRACTOR shall deduct and secure the agreement of the SUB- CONTRACTOR to deduct the 
employee's contribution as per the first schedule of the Employee's State Insurance Act from wages and affix the 
Employees Contribution Card at wages payment intervals. The CONTRACTOR shall remit and secure the  
agreement of SUB-CONTRACTOR to remit to the State Bank of India, Employee's State Insurance Corporation 
Account, the Employee's contribution as required by the Act. The CONTRACTOR agrees to maintain all cards 
and Records as required under the Act in respect of employees and payments and the CONTRACTOR shall 
secure the agreement of the SUB- CONTRACTOR to maintain such records. Any expenses incurred for the 
contributions, making contributions or maintaining records shall be to the CONTRACTOR's or SUB-
CONTRACTOR's account.  
The EMPLOYER shall retain such sum as may be necessary from the total VALUE OF CONTRACT until the 
CONTRACTOR shall furnish satisfactory proof that all contributions as required by the Employees State 
Insurance Act, 1948, have been paid. This will be pending on the CONTRACTOR when the ESI Act is extended 
to the place of work. 
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ii) WORKMEN COMPENSATION AND EMPLOYER'S LIABILITY INSURANCE: 
 
Insurance shall be affected for all the CONTRACTOR's employees engaged in the performance of this 
CONTRACT. If any of the work is sublet, the CONTRACTOR shall require the SUB-CONTRACTOR to provide 
workman's Compensation and employer's liability insurance for the later's employees if such employees are not 
covered under the CONTRACTOR's Insurance. 
 
iii) ACCIDENT OR INJURY TO WORKMEN: 
 
The EMPLOYER shall not be liable for or in respect of any damages or compensation payable at law in respect 
or in consequence of any accident or injury to any workman or other person in the Employment of the 
CONTRACTOR or any SUB-CONTRACTOR save and except an accident or injury resulting from any act or 
default of the EMPLOYER, his agents or servants and the CONTRACTOR shall indemnify and keep indemnified 
the EMPLOYER against all such damages and compensation (save and except and aforesaid) and against all 
claims, demands, proceeding, costs, charges and expenses, whatsoever in respect or in relation thereto. 
 
iv) TRANSIT INSURANCE 
 
In respect of all items to be transported by the CONTRACTOR to the SITE of WORK, the cost of transit 
insurance should be borne by the CONTRACTOR and the quoted price shall be inclusive of this cost.  
 
v) COMPREHENSIVE AUTOMOBILE INSURANCE 
This insurance shall be in such a form as to protect the Contractor against all claims for injuries, disability, 
disease and death to members of public including EMPLOYER’s men and damage to the property of others 
arising from the use of motor vehicles during on or off the `site’ operations, irrespective of the Employer ship of 
such vehicles.  
 
vi) COMPREHENSIVE GENERAL LIABILITY INSURANCE 

a) This insurance shall protect the Contractor against all claims arising from injuries, disabilities, disease or 
death of member of public or damage to property of others due to any act or omission on the part of the 
Contractor, his agents, his employees, his representatives and Sub- Contractor’s or from riots, strikes 
and civil commotion. 

b) Contractor shall take suitable Group Personal Accident Insurance Cover for taking care of injury, 
damage or any other risks in respect of his Engineers and other Supervisory staff who are not covered 
under Employees State Insurance Act.  

c) The policy shall cover third party liability. The third party (liability shall cover the loss/ disablement of 
human life (person not belonging to the Contractor) and also cover the risk of damage to others 
materials/ equipment/ properties during construction, erection and commissioning at site. The value of 
third party liability for compensation for loss of human life or partial/full disablement shall be of required 
statutory value but not less than Rs. 2 lakhs per death, Rs. 1.5 lakhs per full disablement and Rs. 1 lakh 
per partial disablement and shall nevertheless cover such compensation as may be awarded by Court by 
Law in India and cover for damage to others equipment/ property as approved by the Purchaser. 
However, third party risk shall be maximum to Rs. 10(ten) lakhs to death. 

d) The Contractor shall also arrange suitable insurance to cover damage, loss, accidents, risks etc., in 
respect of all his plant, equipments and machinery, erection tools & tackles and all other temporary 
attachments brought by him at site to execute the work. 

e) The Contractor shall take out insurance policy in the joint name of EMPLOYER and Contractor from one 
or more nationalized insurance company from any branch office at Project site.  

f)  Any such insurance requirements as are hereby established as the minimum policies and coverage’s 
which Contractor must secure and keep in force must be complied with, Contractor shall at all times be 
free to obtain additional or increased coverage’s at Contractor’s sole expenses.  
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vii) ANY OTHER INSURANCE REQUIRED UNDER LAW OR REGULATIONS OR BY EMPLOYER: 
 
CONTRACTOR shall also carry and maintain any and all other insurance(s) which he may be required under any 
law or regulation from time to time without any extra cost to EMPLOYER. He shall also carry and maintain any 
other insurance which may be required by the EMPLOYER. 
 
 
102. Damage to Property or to any Person or any Third Party 
 
102.1 i) CONTRACTOR shall be responsible for making good to the satisfaction of the EMPLOYER any loss or 
any damage to structures and properties belonging to the EMPLOYER or being executed or procured or being 
procured by the EMPLOYER or of other agencies within in the premises of all the work of the EMPLOYER, if 
such loss or damage is due to fault and/or the negligence or willful acts or omission of the CONTRACTOR, his 
employees, agents, representatives or SUB-CONTRACTORs.  
 
ii) The CONTRACTOR shall take sufficient care in moving his plants, equipments and materials from one place 
to another so that they do not cause any damage to any person or to the property of the EMPLOYER or any third 
party including overhead and underground cables and in the event of any damage resulting to the property of the 
EMPLOYER or of a third party during the movement of the aforesaid plant, equipment or materials the cost of 
such damages including eventual loss of production, operation or services in any plant or establishment as 
estimated by the EMPLOYER or ascertained or demanded by the third party shall be borne by the 
CONTRACTOR. Third party liability risk shall be Rupees One lakh for single accident and limited to Rupees Ten 
lakhs.  
 
iii) The CONTRACTOR shall indemnify and keep the EMPLOYER harmless of all claims for damages to property 
other than EMPLOYER's property arising under or by reason of this agreement, if such claims result from the 
fault and/or negligence or willful acts or omission of the CONTRACTOR, his employees, agents, representative 
of SUB-CONTRACTOR. 
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SECTION-VIII 

 LABOUR LAWS 
103 Labour laws: 
103.1 i) No labour below the age of 18 (eighteen) years shall be employed on the WORK.  
 
ii) The CONTRACTOR shall not pay less than what is provided under law to labourers engaged by him on the WORK. 
 
iii) The CONTRACTOR shall at his expense comply with all labour laws and keep the EMPLOYER indemnified in respect 
thereof. 
 
iv)The CONTRACTOR shall pay equal wages for men and women in accordance with applicable labour laws. 
 
v) If the CONTRACTOR is covered under the Contract labour (Regulation and Abolition) Act, he shall obtain a licence 
from licensing authority (i.e. office of the labour commissioner) by payment of necessary prescribed fee and the deposit, if 
any, before starting the WORK under the CONTRACT. Such fee/deposit shall be borne by the CONTRACTOR.  
 
vi) The CONTRACTOR shall employ labour in sufficient numbers either directly or through SUB- CONTRACTOR's to 
maintain the required rate of progress and of quality to ensure workmanship of the degree specified in the CONTRACT 
and to the satisfaction of the ENGINEER-IN-CHARGE.  
 
vii) The CONTRACTOR shall furnish to the ENGINEER-IN- CHARGE the distribution return of the 
number and description, by trades of the work people employed on the works. The CONTRACTOR shall also submit on 
the 4th and 19th of every month to the ENGINEER-IN-CHARGE a true statement showing in respect of the second half of 
the preceding month and the first half of the current month (1) the accidents that occurred during the said fortnight 
showing the circumstances under which they happened and the extent of damage and injury caused by them and (2) the 
number of female workers who have been allowed Maternity Benefit as provided in the Maternity Benefit Act 1961 on 
Rules made there under and the amount paid to them. 
 
viii) The CONTRACTOR shall comply with the provisions of the payment of Wage Act 1936, Employee Provident Fund Act 
1952, Minimum Wages Act 1948. Employer’s Liability Act 1938. Workmen's Compensation Act 1923, Industrial Disputes 
Act 1947, the Maternity Benefit Act 1961 and Contract Labour Regulation and Abolition Act 1970, Employment of Children 
Act 1938 or any modifications thereof or any other law relating thereto and rules made there under from time to time. 
 
ix) The ENGINEER-IN-CHARGE shall on a report having been made by an Inspecting Officer as defined in Contract 
Labour (Regulation and Abolition) Act 1970 have the power to deduct from the money due to the CONTRACTOR any sum 
required or estimated to be required for making good the loss suffered by a worker or workers by reason of non- fulfillment 
of the Conditions of the Contract for the benefit of workers, non-payment of wages or of deductions made from his or their 
wages which are not justified by the terms of the Contract or non-observance of the said regulations.  
 
x) The CONTRACTOR shall indemnify the EMPLOYER against any payments to be made under and for the observance 
of the provisions of the aforesaid Acts without prejudice to his right to obtain indemnity from his SUB-CONTRACTOR's. In 
the event of the CONTRACTOR committing a default or breach of any of the provisions of the aforesaid Acts as amended 
from time to time, of furnishing any information or submitting or filling and Form/ Register/ Slip under the provisions of 
these Acts which is materially incorrect then on the report of the inspecting Officers, the CONTRACTOR shall without 
prejudice to any other liability pay to the EMPLOYER a sum not              
exceeding Rs.50.00 as Liquidated Damages for every default, breach or furnishing, making,  
submitting, filling materially incorrect statement as may be fixed by the ENGINEER-IN- CHARGE and in the event of the 
CONTRACTOR's default continuing in this respect, the Liquidated Damages may be enhanced to Rs.50.00 per day for 
each day of default subject to a maximum of one percent of the estimated cost of the WORK put to tender. The 
ENGINEER-IN-CHARGE shall deduct such amount from bills or Contract Performance Security of the CONTRACTOR 
and credit the same to the Welfare Fund constitute under these acts. The decision of the ENGINEER-IN-CHARGE in this 
respect shall be final and binding. 
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104 Implementation of Apprentices Act, 1961: 
104.1 The CONTRACTOR shall comply with the provisions of the Apprentices Act, 1961 and the Rules and 
Orders issued there under from time to time. If he fails to do so, his failure will be a breach of the CONTRACT 
and the ENGINEER-IN-CHARGE may, at his discretion, cancel the CONTRACT. The CONTRACTOR shall also 
be liable for any pecuniary liability arising on account of any violation by him of the provisions, of the Act. 
 
105 Contractor to indemnify the Employer: 
105.1 i) The CONTRACTOR shall indemnify the EMPLOYER and every member, office and employee of the 
EMPLOYER, also the ENGINEER-IN-CHARGE and his staff against all actions, proceedings, claims, demands, 
costs and expenses whatsoever arising out of or in connection with the matters referred to in Clause 102.0 and 
elsewhere and all actions, proceedings, claims, demands, costs and expenses which may be made against the 
EMPLOYER for or in respect of or arising out of any failure by the CONTRACTOR in the performance of his 
obligations under the CONTRACT DOCUMENT. The EMPLOYER shall not be liable for or in respect of or arising 
out of any failure by the CONTRACTOR in the performance of his obligations under the CONTRACT 
DOCUMENT. The EMPLOYER shall not be liable for or in respect of any demand or compensation payable by 
law in respect or in consequence of any accident or injury to any workmen or other person. In the employment of 
the CONTRACTOR or his SUB-CONTRACTOR the CONTRACTOR shall indemnify and keep indemnified the 
EMPLOYER against all such damages and compensations and against all claims, damages, proceedings, costs, 
charges and expenses whatsoever in respect thereof or in relation thereto.  
 
ii) PAYMENT OF CLAIMS AND DAMAGES: 
Should the EMPLOYER have to pay any money in respect of such claims or demands as aforesaid the amount 
so paid and the costs incurred by the EMPLOYER shall be charged to and paid by the CONTRACTOR and the 
CONTRACTOR shall not be at liberty to dispute or question the right of the EMPLOYER to make such payments 
notwithstanding the same, may have been made without the consent or authority or in law or otherwise to the 
contrary.  
 
iii) In every case in which by virtue of the provisions of Section 12, Sub-section (i) of workmen's compensation 
Act, 1923 or other applicable provision of Workmen Compensation Act or any other Act, the EMPLOYER is 
obliged to pay compensation to a workman employed by the CONTRACTOR in execution of the WORK, the 
EMPLOYER will recover from the CONTRACTOR the amount of the compensation so paid, and without 
prejudice to the rights of EMPLOYER under Section 12, Sub- section (2) of the said act, EMPLOYER shall be at 
liberty to recover such amount or any part thereof by deducting it from the Contract Performance Security or from 
any sum due to the CONTRACTOR whether under this CONTRACT or otherwise. The EMPLOYER shall not be 
bound to contest any claim made under Section 12, Sub-section (i) of the said act, except on the written request 
of the CONTRACTOR and upon his giving to the EMPLOYER full security for all costs for which the EMPLOYER 
might become liable in consequence of contesting such claim.  
 
106 Health and Sanitary arrangements for workers: 
106.1 In respect of all labour directly or indirectly employed in the WORKS for the performance of the 
CONTRACTOR's part of this agreement, the CONTRACTOR shall comply with or cause to be  
complied with all the rules and regulations of the local sanitary and other authorities or as framed by the 
EMPLOYER from time to time for the protection of health and sanitary arrangements for all workers. 106.2 The 
CONTRACTOR shall provide in the labour colony all amenities such as electricity, water and other sanitary and 
health arrangements. The CONTRACTOR shall also provide necessary surface transportation to the place of 
work and back to the colony for their personnel accommodated in the labour colony.  
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SECTION-IX  
 

AAPPPPLLIICCAABBLLEE  LLAAWWSS  AANNDD  SSEETTTTLLEEMMEENNTT  OOFF  DDIISSPPUUTTEESS  
 
107. Arbitration:  
 
107.1 Unless otherwise specified, the matters where decision of the Engineer-in-Charge is deemed to be final 
and binding as provided in the Agreement and the issues/ disputes which cannot be mutually resolved within a 
reasonable time, all disputes shall be referred to arbitration by Sole Arbitrator.  
 
The Employer [BCPL (India) Ltd.] shall suggest a panel of three independent and distinguished persons to the 
bidder/contractor/supplier/buyer (as the case may be) to select any one among them to act as the Sole Arbitrator.  
 
In the event of failure of the other parties to select the Sole Arbitrator within 30 days from the receipt of the 
communication suggesting the panel of arbitrators, the right of selection of the sole arbitrator by the other party 
shall stand forfeited and the EMPLOYER (BCPL) shall have discretion to proceed with the appointment of the 
Sole Arbitrator. The decision of Employer on the appointment of the sole arbitrator shall be final and binding on 
the parties.  
 
The award of sole arbitrator shall be final and binding on the parties and unless directed/awarded otherwise by 
the sole arbitrator, the cost of arbitration proceedings shall be shared equally by the parties. The Arbitration 
proceedings shall be in English language and venue shall be New Delhi, India.  
 
Subject to the above, the provisions of (Indian) Arbitration & Conciliation ACT 1996 and the Rules framed there 
under shall be applicable. All matter relating to this contract are subject to the exclusive jurisdiction of the court 
situated in the state of Delhi.  
 
Bidders/suppliers/contractors may please note that the Arbitration & Conciliation Act 1996 was enacted by the  
Indian Parliament and is based on United Nations Commission on International Trade Law (UNCITRAL model 
law), which were prepared after extensive consultation with Arbitral Institutions and centers of International 
Commercial Arbitration. The United Nations General Assembly vide resolution 31/98 adopted the UNCITRAL 
Arbitration rules on 15 December 1976.  
 
107.2 FOR THE SETTLEMENT OF DISPUTES BETWEEN GOVERNMENT DEPARTMENT AND ANOTHER 
AND ONE GOVERNMENT DEPARTMENT AND PUBLIC ENTERPRISE AND ONE PUBLIC ENTERPRISE AND 
ANOTHER THE ARBITRATION SHALL BE AS FOLLOWS: 
 
"In the event of any dispute or difference between the parties hereto, such dispute or difference shall be resolved 
amicably by mutual consultation or through the good offices of empowered agencies of the Government. If such 
resolution is not possible, then, the unresolved dispute or difference shall be referred to arbitration of an arbitrator 
to be nominated by Secretary, Department of Legal Affairs ("Law Secretary") in terms of the Office Memorandum 
No.55/3/1/75-CF, dated the 19

th
 December 1975 issued by the Cabinet Secretariat (Department of Cabinet  

Affairs), as modified from time to time. The Arbitration Act 1940 (10 of 1940) shall not be applicable to the 
arbitration under this clause. The award of the Arbitrator shall be binding upon parties to the dispute. Provided, 
however, any party aggrieved by such award may make a further reference for setting aside or revision of the 
award to Law Secretary whose decision shall bind the parties finally and conclusively.  
 
108. Jurisdiction:  
 
108.1 The CONTRACT shall be governed by and constructed according to the laws in force in INDIA. The 
CONTRACTOR hereby submits to the jurisdiction of the Courts situated at DELHI for the purposes of disputes, 
actions and proceedings arising out of the CONTRACT, the courts at DELHI only will have the jurisdiction to hear 
and decide such disputed, actions and proceedings.  
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SECTION-X  

 
SAFETY CODES 

 
109 General:  
 
109.1 CONTRACTOR shall adhere to safe construction practice and guard against hazardus, and unsafe 
working conditions and shall comply with EMPLOYER's safety rules as set forth herein. Prior to start of 
construction, CONTRACTOR will be furnished copies of EMPLOYER's "Safety Code" for information and 
guidance, if it has been prepared. 
 
110 Safety regulations:  
 
110.1 i) In respect of all labour, directly employed in the WORK for the performance of CONTRACTOR's part of 
this agreement, the CONTRACTOR shall at his own expense arrange for all the safety provisions as per safety 
codes of C.P.W.D., Indian Standards Institution. The Electricity Act, The Mines Act and such other acts as 
applicable.  
 
ii) The CONTRACTOR shall observe and abide by all fire and safety regulations of the EMPLOYER. Before 
starting construction work CONTRACTOR shall consult with EMPLOYER's safety Engineers or ENGINEER-IN-
CHARGE and must make good to the satisfaction of the EMPLOYER any loss or damage due to fire to any 
portion of the work done or to be done under this agreement or to any of the EMPLOYER's existing property. 
 
111 First aid and industrial injuries: 
 
111.1 i) CONTRACTOR shall maintain first aid facilities for its employees and those of its SUB-CONTRACTOR.  
 
ii) CONTRACTOR shall make outside arrangements for ambulance service and for the treatment of industrial 
injuries. Names of those providing these services shall be furnished to EMPLOYER prior to start of construction 
and their telephone numbers shall be prominently posted in CONTRACTOR's field office.  
 
iii) All critical industrial injuries shall be reported promptly to EMPLOYER, and a copy of CONTRACTOR's report 
covering each personal injury requiring the attention of a physician shall be furnished to the EMPLOYER. 
 
112 General rules:  
112.1 Smoking within the battery area, tank farm or dock limits is strictly prohibited. Violators of the no smoking 
rules shall be discharged immediately.  
 
113 Contractor's barricades:  
 
113.1 i) CONTRACTOR shall erect and maintain barricades required in connection with his operation to guard or 
protect:- 
 

a) Excavations 

b) Hoisting Areas. 

c) Areas adjudged hazardous by CONTRACTOR's or EMPLOYER's inspectors. 

d) EMPLOYER's existing property subject to damage by CONTRACTOR's Operations. 

e) Rail Road unloading spots. 
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ii) CONTRACTOR's employees and those of his SUB- CONTRACTOR's shall become acquainted with 
EMPLOYER's barricading practice and shall respect the provisions thereof. 
 
iii) Barricades and hazardous areas adjacent to, but not located in normal routes of travel shall be marked by red 
flasher lanterns at nights. 
 
114 Scaffolding: 
 
114.1 i) Suitable scaffolding should be provided for workmen for all works that cannot safely be done from the 
ground or from solid construction except such short period work as can be done safely from ladders. When a 
ladder is used an extra Mazdoor shall be engaged for holding the ladder and if the ladder is used for carrying 
material as well, suitable footholds and handholds shall be provided on the ladder and the ladder shall be given 
an inclination not steeper than 1 in 4 (1 horizontal and 4 vertical). 
 
ii) Scaffolding or staging more than 4 metres above the ground or floor, swing suspended from an overhead 
support or erected with stationary support shall have a guard rail properly attached, bolted, braced and otherwise 
retarded at least one metre high above the floor or platform of such scaffolding or staging and extending along 
the entire length of the outside and ends thereof with only such openings as may be necessary for the delivery of 
materials. Such scaffolding or staging shall be so fastened as to prevent it from swaying from the building or 
structure.  
 
iii) Working platform, gangway and stairway should be so constructed that they should not sag unduly or 
unequally and if the height of platform of the gangway or the stairway is more than 4 metres above the ground 
level or floor level, they should be closely boarded, should have adequate width and should be suitably fastened 
as in ii) above. 
 
iv) Every opening in the floor of a building or in a working platform shall be provided with suitable means to 
prevent the fall of persons or materials by providing suitable fencing of railing whose minimum heights shall be 1 
metre.  
 
v) Safe-means of access shall be provided to all working platforms and other working places, every ladder shall 
be securely fixed. No portable single ladder shall be over 9 metres in length while the width between side rails in 
rung ladder shall in no case be less than 30 cms for ladder upto and including 3 metres in length. For longer 
ladder this width should be increased 5mm for each additional foot of length. Uniform steps spacing shall not 
exceed 30 cms. Adequate precautions shall be taken to prevent danger from electrical equipment. No materials 
on any of the sites or work shall be so stacked or placed to cause danger or inconvenience to any person or 
public. The CONTRACTOR shall also provide all necessary fencing and lights to protect the workers and staff 
from accidents, and shall be bound to bear the expenses of defense of every suit, action or other proceeding of 
law that may be brought by any person for injury sustained  
owing to neglect of the above precautions and pay any damages and costs which may be awarded in any such 
suit or action or proceeding to any such person or which may with the consent of the CONTRACTOR be paid to 
compromise any claim by any such person. 
 
115 Excavation and trenching:  
 
115.1 All trenches 1.2 metres or more in depth, shall at all times be supplied with at least one ladder for each 50 
metres length or fraction thereof.  
 
Ladder shall be extended from bottom of the trenches to atleast 1 metre above the surface of the ground. The 
sides of the trenches which are 1.5M in depth shall be stepped back to give suitable slope or securely held by 
timber bracing, so as to avoid the danger of sides to collapse. The excavated materials shall not be placed within 
1.5 metres of the edge of the trench or half of the trench width whichever is more. Cutting shall be done from top 
to bottom. Under no circumstances undermining or under-cutting shall be done.  
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116 Demolition/general safety:  
 
116.1 i) Before any demolition work is commenced and also during the progress of the demolition work  

a) All roads and open areas adjacent to the work site shall either be closed or suitably protected. 

b) No electric cable or apparatus which is liable to be a source of danger shall remain electrically charged. 

c) All practical steps shall be taken to prevent danger to persons employed from risk of fire or explosion or 
flooding. No floor, roof or other part of the building shall be so overloaded with debris or materials as to 
render it unsafe.  

 
ii) All necessary personal safety equipment as considered adequate by the ENGINEER-IN-CHARGE should be 
kept available for the use of the persons employed on the SITE and maintained in condition suitable for 
immediate use, and the CONTRACTOR shall take adequate steps to ensure proper use of equipment by those 
concerned.  
 
a) Workers employed on mixing asphaltic materials, cement and lime mortars shall be provided with protective 
footwear and protective gloves.  
 
b) Those engaged in white washing and mixing or stacking or cement bags or any material which are injurious to 
the eyes be provided with protective goggles. 
 
c) Those engaged in welding and cutting works shall be provided with protective face & eye shield, hand gloves, 
etc. 
 
d) Stone breakers shall be provided with protective goggles and protective clothing and seated at 
sufficiently safe intervals.  
 
e) When workers are employed in sewers and manholes, which are in use, the CONTRACTOR shall ensure that 
the manhole covers are opened and are ventilated atleast for an hour before the 
workers are allowed to get into the manholes, and the manholes so opened shall be cordoned off with suitable 
railing and provided with warning signals or board to prevent accident to the public. 
 
f) The CONTRACTOR shall not employ men below the age of 18 years and women on the work of painting with 
products containing lead in any form. Wherever men above the age of 18 years are employed on the work of 
lead painting, the following precautions should be taken.  
 
1) No paint containing lead or lead product shall be used except in the form of paste or readymade paint. 
 
2) Suitable face masks should be supplied for use by the workers when paint is applied in the form of spray or a 
surface having lead paint dry rubbed and scrapped.  
 
3) Overalls shall be supplied by the CONTRACTOR to the workmen and adequate facilities shall be provided to 
enable the working painters to wash them during and on cessation of work. 
 
iii) When the work is done near any place where there is risk of drowning, all necessary safety equipment should 
be provided and kept ready for use and all necessary steps taken for prompt rescue of any person in danger and 
adequate provision should be made for prompt first aid treatment of all injuries likely to be sustained during the 
course of the work.  
 
iv) Use of hoisting machines and tackles including their attachments, anchorage and supports shall conform to 
the following standards or conditions: 
 
a) These shall be of good mechanical construction, sound materials and adequate strength and free from patent 
defect and shall be kept in good working order. 
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b) Every rope used in hoisting or lowering materials or as means of suspension shall be of durable quality and 
adequate strength and free from patent defects. 
 
c) Every crane driver or hoisting appliance operator shall be properly qualified and no person under the age of 21 
years should be in charge of any hoisting machine including any scaffolding, winch or give signals to the 
operator.  
 
d) In case of every hoisting machine and of every chain ring hook, shackle, swivel, and pulley block used in 
hoisting or lowering or as means of suspension, the safe working load shall be ascertained by adequate means. 
Every hoisting machine and all gears referred to above shall be plainly marked with the safe working load of the 
conditions under which it is applicable and the same shall be clearly indicated. No part of any machine or any 
gear referred to above in this paragraph shall be loaded beyond safe working load except for the purpose of 
testing.  
 
e) In case of departmental machine, the safe working load shall be notified by the ENGINEER-IN-CHARGE. As 
regards CONTRACTOR's machines, the CONTRACTOR shall notify the safe working load of the machine to the 
ENGINEER-IN-CHARGE whenever he brings any machinery to SITE of WORK and get it verified by the 
Engineer concerned.  
 
v) Motors, gears, transmission lines, electric wiring and other dangerous parts of hoisting appliances should be 
provided with efficient safeguards. Hoisting appliances should be provided with such means as to reduce to 
minimum the accidental descent of the load, adequate precautions should be taken to reduce the minimum risk 
of any part or parts of a suspended load becoming accidentally displaced. When workers are employed on 
electrical installations which are already energized, insulating mats, wearing apparel, such as gloves, sleeves, 
and boots as may be necessary should be provided. The workers shall not wear any rings, watches and carry 
keys or other materials which are good conductors of electricity.  
 
vi). All scaffolds, ladders and other safety devices mentioned or described herein shall be maintained in safe 
conditions and no scaffolds, ladder or equipment shall be altered or removed while it is in use. Adequate washing 
facilities should be provided at or near places of work. 
 
vii) These safety provisions should be brought to the notice of all concerned by displaying on a notice board at a 
prominent place at the work-spot. The person responsible for compliance of the safety code shall be named 
therein by the CONTRACTOR.  
 
viii) To ensure effective enforcement of the rules and regulations relating to safety precautions, the arrangements 
made by the CONTRACTOR shall be open to inspection by the Welfare Officer, ENGINEER-IN- CHARGE or 
safety Engineer of the Administration or their representatives.  
 
ix) Notwithstanding the above clauses there is nothing in these to exempt the CONTRACTOR for the operations 
of any other Act or rules in force in the Republic of India. The work throughout including any temporary works 
shall be carried out in such a manner as not to interfere in any way whatsoever with the traffic on any roads or 
footpath at the site or in the vicinity thereto or any existing works whether the property of the Administration or of 
a third party. In addition to the above, the CONTRACTOR shall abide by the safety code provision as per 
C.P.W.D. Safety code and Indian Standard Safety Code from time to time. 
 
117 Care in handling inflammable gas: 
 
117.1 The CONTRACTOR has to ensure all precautionary measures and exercise utmost care in handling the 
inflammable gas cylinder/inflammable liquids/paints etc. as required under the law and/or as advised by the fire 
Authorities of the EMPLOYER.  
 
118 Temporary combustible structures: 
 
118.1 Temporary combustible structures will not be built near around work site. 
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119 Precautions against fire:  
 
119.1 The CONTRACTOR will have to provide Fire Extinguishers, Fire Buckets and drums at worksite as 
recommended by ENGINEER-IN-CHARGE. They will have to ensure all precautionary measures and exercise 
utmost care in handling the inflammable gas cylinders/ inflammable liquid / paints etc. as advised by ENGINEER-
IN-CHARGE. Temporary combustible structures will not be built near or around the work-site. 
 
120 Explosives:  
 
120.1 Explosives shall not be stored or used on the WORK or on the SITE by the CONTRACTOR without the 
permission of the ENGINEER-IN-CHARGE in writing and then only in the manner and to the extent to which such 
permission is given. When explosives are required for the WORK they will be stored in a special magazine to be 
provided at the cost of the CONTRACTOR in accordance with the Explosives Rules. The CONTRACTOR shall 
obtain the necessary license for the storage and the use of explosives and all operations in which or for which 
explosives are employed shall be at sole risk and responsibility of the CONTRACTOR and the CONTRACTOR 
shall indemnify the EMPLOYER against any loss or damage resulting directly or indirectly there from.  
 
121 Mines act:  
 
121.1 SAFETY CODE: The CONTRACTOR shall at his own expense arrange for the safety provisions as 
required by the ENGINEER-IN-CHARGE in respect of all labour directly employed for performance of the 
WORKS and shall provide all facilities in connection therewith. In case the CONTRACTOR fails to make 
arrangements and provides necessary facilities as aforesaid, the ENGINEER-IN- CHARGE shall be entitled to do 
so and recover the costs thereof from the CONTRACTOR.  
 
121.2 Failure to comply with Safety Code or the provisions relating to report on accidents and to grant of 
maternity benefits to female workers shall make the CONTRACTOR liable to pay Company Liquidated Damages 
an amount not exceeding Rs.50/- for each default or materially  
incorrect statement. The decision of the ENGINEER-IN-CHARGE in such matters based on reports from the 
Inspecting Officer or from representatives of ENGINEER-IN-CHARGE shall be final and binding and deductions 
for recovery of such Liquidated Damages may be made from any amount payable to the CONTRACTOR from all 
the provisions of  the Mines Act, 1952 or any statutory modifications or re-enactment thereof the time being in 
force and any Rules and Regulations made there under in respect of all the persons employed by him under this 
CONTRACT and shall indemnify the EMPLOYER from and against any claim under the Mines Act or the rules 
and regulations framed there under by or on behalf of any persons employed by him or otherwise.  
 
122 Preservation of place:  
 
122.1 The CONTRACTOR shall take requisite precautions and use his best endeavours to prevent any riotous or 
unlawful behaviour by or amongst his worker and others employed or the works and for the preservation of 
peace and protection of the inhabitants and security of property in the neighborhood of the WORK. In the event 
of the EMPLOYER requiring the maintenance of a Special Police Force at or in the vicinity of the site during the 
tenure of works, the expenses thereof shall be borne by the CONTRACTOR and if paid by the EMPLOYER shall 
be recoverable from the CONTRACTOR. 
 
123 Outbreak of infectious diseases: 
 
123.1 The CONTRACTOR shall remove from his camp such labour and their facilities who refuse protective 
inoculation and vaccination when called upon to do so by the ENGINEER-IN-CHARGE's representative. Should 
Cholera, Plague or other infectious diseases break out the CONTRACTOR shall burn the huts, beddings, clothes 
and other belongings or used by the infected parties and promptly erect new huts on healthy sites as required by 
the ENGINEER-IN-CHARGE failing which within the time specified in the Engineer's requisition, the work may be 
done by the EMPLOYER and the cost thereof recovered from the CONTRACTOR. 
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124 Use of intoxicants: 
 
124.1 The unauthorized sale of spirits or other intoxicants, beverages upon the work in any of the buildings, 
encampments or tenements owned, occupied by or within the control of the CONTRACTOR or any of his employee is 
forbidden and the CONTRACTOR shall exercise his influence and authority to the utmost extent to secure strict 
compliance with this condition. In addition to the above, the CONTRACTOR shall abide by the safety code provision as 
per C.P.W.D. safety code and Indian Standard Code framed from time to time. 
 
 

Enclosure: 

 

1. Annexure-I 

2. Annexure-II 

3. Annexure-III 
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  ANNEXURE – F 
 

PROFORMA FOR CONTRACT AGREEMENT 
 

(To be stamped in accordance with the Stamp Act) 
LOA No. _______________________________________________________        Dtd. ____________ 
 
Contract  Agreement for the work of --------------- of Brahmaputra Cracker & Polymer Ltd. (BCPL) made on -------- between (Name 
and Address)------------- , hereinafter called the “CONTRACTOR” (which term shall unless excluded by or repugnant to the subject or 
context include its successors and permitted assignees) of the one part and BCPL hereinafter called the “EMPLOYER” (which term 
shall, unless excluded by or repugnant to the subject or context include its successors and assignees) of the other part. 

 
 WHEREAS 

 
A. The EMPLOYER being desirous of having provided and executed certain work mentioned, enumerated or referred to in the Tender 
Documents including Letter Inviting Tender, General Tender Notice, General Conditions of Contract, Special Conditions of Contract, 
Specifications, Drawings, Plans, Time Schedule of completion of jobs, Schedule of Rates, Agreed Variations, other documents has 
called for Tender.  
 
B. The CONTRACTOR has inspected the SITE and surroundings of WORK specified in the Tender Documents  and has satisfied 
himself by careful examination before submitting his tender as to the nature of the surface, strata, soil, sub-soil and ground, the 
form and nature of site and local conditions, the quantities, nature and magnitude of the work, the availability of labour and 
materials necessary for the execution of work, the means of access to SITE, the supply of power and water thereto and the 
accommodation he may require and has made local and independent enquiries and obtained complete information as to the matters 
and thing referred to, or implied in the tender documents or having any connection therewith and has considered the nature and 
extent of all probable and possible situations, delays, hindrances or interferences to or with the execution and completion of the 
work to be carried out under the CONTRACT, and has examined and considered all other matters, conditions and things and 
probable and possible contingencies, and generally all matters incidental thereto and ancillary thereof affecting the execution and 

completion of the WORK and which might have influenced him in making his tender. 
 
C. The Tender Documents including the Notice Letter Inviting Tender, General Conditions of Contract, Special Conditions of Contract, 
Schedule of Rates, General Obligations, SPECIFICATIONS, DRAWINGS, PLANS, Time Schedule for completion of Jobs, Letter of 
Acceptance (LOA) of Tender and any statement of agreed variations with its enclosures copies of which are hereto annexed form 
part of this CONTRACT though separately set out herein and are included in the expression “CONTRACT” wherever herein used. 
AND WHEREAS The EMPLOYER accepted the Tender of the CONTRACTOR for the provision and the execution of the said WORK at 
the rates stated in the schedule of quantities of the work and finally approved by EMPLOYER (hereinafter called the "Schedule of 
Rates") upon the terms and subject to the conditions of CONTRACT.  
 
NOW THIS AGREEMENT WITNESSETH AND IT IS HEREBY AGREED AND DECLARED AS FOLLOWS:-  
1. In consideration of the payment to be made to the CONTRACTOR for the WORK to be executed by him, the CONTRACTOR hereby 
covenants with EMPLOYER that the CONTRACTOR shall and will duly provide, execute and complete the said work and shall do and 
perform all other acts and things in the CONTRACT mentioned or described or which are to be implied there from or may be 
reasonably necessary for the completion of the said WORK and at the said times and in the manner and subject to the terms and 
conditions or stipulations mentioned in the contract.  
 
2. In consideration of the due provision execution and completion of the said WORK, EMPLOYER does hereby agree with the 
CONTRACTOR that the EMPLOYER will pay to the CONTRACTOR the respective amounts for the WORK actually done by him and 
approved by the EMPLOYER at the Schedule of Rates and such other sum payable to the CONTRACTOR under provision of 
CONTRACT, such payment to be made at such time in such manner as provided for in the CONTRACT.   
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AND 

 
3. In consideration of the due provision, execution and completion of the said WORK the CONTRACTOR does hereby agree to 
pay such sums as may be due to the EMPLOYER for the services rendered by the EMPLOYER to the CONTRACTOR, such as 
power supply, water supply and others as set for in the said CONTRACT and such other sums as may become payable to the 
EMPLOYER towards the controlled items of consumable materials or towards loss, damage to the EMPLOYER'S equipment, 
materials construction plant and machinery, such payments to be made at such time and in such manner as is provided in 
the CONTRACT. It is specifically and distinctly understood and agreed between the EMPLOYER and the CONTRACTOR that 
the CONTRACTOR shall have no right, title or interest in the SITE made available by the EMPLOYER for execution of the 
works or in the building, structures or work executed on the said SITE by the CONTRACTOR or in the goods, articles, 
materials etc., brought on the said SITE (unless the same specifically belongs to the CONTRACTOR) and the CONTRACTOR 
shall not have or deemed to have any lien whatsoever charge for unpaid bills will not be entitled to assume or retain 
possession or control of the SITE or structures and the EMPLOYER shall have an absolute and unfettered right to take full 
possession of SITE and to remove the CONTRACTOR, their servants, agents and materials belonging to the CONTRACTOR 
and lying on the SITE. The CONTRACTOR shall be allowed to enter upon the SITE for execution of the WORK only as a 
licensee simpliciter and shall not have any claim, right, title or interest in the SITE or the structures erected thereon and the 

EMPLOYER shall be entitled to terminate such license at any time without assigning any reason. The materials including sand, 
gravel, stone, loose, earth, rock etc., dug up or excavated from the said SITE shall, unless otherwise expressly agreed under 
this CONTRACT, exclusively belong to the EMPLOYER and the CONTRACTOR shall have no right to claim over the same and 
such excavation and materials should be disposed off on account of the EMPLOYER according to the instruction in writing 
issued from time to time by the ENGINEER-IN-CHARGE In Witness whereof the parties have executed these presents in the 
day and the year first above written. Signed and Delivered for and on Signed and Delivered for and on behalf of EMPLOYER.  
 

on behalf of the CONTRACTORs.  
 

BRAHMAPUTRA CRACKER & POLYMER LTD.                   (NAME OF THE CONTRACTOR) 
 
 _______________________________           
                           _______________________________  
 
Date: ___________        Date: ____________ 
 
 
Place: ___________        Place: ____________ 
  
 
IN PRESENCE OF TWO WITNESSES 
 
1._ __________________________                           1. ________________________ 
   
___________________________                                           ________________________ 
 
___________________________                                           ________________________ 
 
2.___________________________                                      2. ________________________ 
 
___________________________                                          ________________________ 
             

___________________________                                           ________________________ 
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           CONTRACT PERFORMANCE BANK GUARANTEE 
             (PERFORMANCE SECURITY) - UNCONDITIONAL 

(TO BE STAMPED IN ACCORDANCE WITH STAMP ACT) 
Ref.: 
        Bank Guarantee No.: 
                                                                                     Date: 
To, 
BRAHMAPUTRA CRACKER AND POLYMER LIMITED, 
MAIN FIRE STATION BUILDING 

P.O. LEPETKATA,  
DIBRUGARH – 786 006, ASSAM 

 
Dear Sirs, 
In consideration of the Brahmaputra Cracker and Polymer Limited, having registered office at GUWAHATI (hereinafter 
referred to as the OWNER which expression shall unless repugnant to the context or meaning thereof include 
successors, administrators and assigns) having awarded to 
M/s______________________________________________ having principal office at 
_______________________________________(hereinafter referred to as the “CONTRACTOR” which expression 
shall unless repugnant to the context or meaning thereof include their respective successors, administrators, 
executors and assigns) the work of --------------------------------- by issue of OWNER Work Order No._______________ 
dated. ___________and the same having been accepted by the CONTRACTOR resulting into CONTRACT for ---------
----------------------- as per above referred Purchase Order having a total value of _______________________for the 
work of ------------------------------------- and the CONTRACTOR having agreed to provide a Contract Performance and 
warranty guarantee for faithful performance of the aforementioned Contract to Owner. 
 
We (bank) _________________________________having Head Office at (hereinafter referred to as the Bank, which 
expressly shall, unless repugnant to the context or meaning thereof include successors, administrators, executors and 
assigns) do hereby guarantee to undertake to pay the OWNER on demand any and all moneys payable by the Seller 
to the extent of 10%(ten percent) of the Contract Prices as aforesaid at any time up to 
__________________________________ without a reference to the CONTRACTOR.  Any such demand made by 
OWNER on bank shall be inclusive and binding not withstanding any difference between OWNER and 
CONTRACTOR discharges this guarantee.  OWNER and CONTRACTOR or any dispute pending before any Court, 
Tribunals, arbitrators or any other Authority.  
 
The bank undertakes not to revoke this guarantee during its currency without previous consent of OWNER and further 
agrees that the guarantee herein contained shall continue to be enforceable till the OWNER discharges this 
guarantee.  OWNER shall have the fullest liberty without affecting in any way the liability of the BANK under this 
guarantee from time to time to extend the time for performance by CONTRACTOR of the afore mentioned 
CONTRACT, OWNER shall have the fullest liberty, without affecting this guarantee, to postpone from time to time the 
exercise of any power vested in them or of any right which they might have against CONTRACTOR, and to exercise 
the same  
at any time in any manner, and either to enforce to forebear to enforce any covenants contained or implied, in the 
aforementioned CONTRACT between OWNER and CONTRACTOR or any other course of or remedy or security 
available to OWNER.  The BANK shall not be released of its obligations under these presents by any exercise by 
OWNER of its liability with reference to the matters aforesaid or any of them or by reason or any other acts of 
omission or commission on the part of OWNER or any other indulgence shown by OWNER or by any other matter or 
thing whatsoever which under law would, but for this provision, have the effect or relieving the BANK.  The BANK also 
agrees that OWNER at its option shall be entitled to enforced this Guarantee against the Bank as a Principal debtor, 
in the first instance without proceeding against CONTRACTOR and notwithstanding any security or other guarantee 
that OWNER may have in relation to the CONTRACTOR’S liabilities. 
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Notwithstanding anything contained herein above our liability under this Guarantees restricted to AND it shall 
remain in force up to and including ________ and shall be extended from time to time for such period as 
may be desired by the CONTRACTOR on whose behalf this Guarantee has been given. 
 
Therefore, we hereby affirm that we are guarantors and responsible to you on behalf of the CONTRACTOR 
up to a total amount of (amount of guarantees in words and figures) and we undertake to pay you, upon your 
first written demand declaring the CONTRACTOR to be in default under the contract and without caveat or 
argument, any sum or sums within the limits of (amount of guarantee) as aforesaid, without your needing to 
prove or show grounds or reasons for your demand or the sum specified therein. 
 
The Bank Guarantee’s payment of an amount is payable on demand and in any case within 48 hours of the 
presentation of the letter of invocation of Bank Guarantee. Should the banker fail to release payment on 
demand, a penal interest of 18% per annum shall become payable immediately and any dispute arising out 
of or in relation to the said Bank Guarantee shall be subject to the jurisdiction of GUWAHATI Courts. 
 
This guarantee is valid up to the ________day of _______20__. 
 
We have power to issue this guarantee in your favour under memorandum and Article of Association and the 
undersigned has full powers to do so under the Power of Attorney/Resolution of the Board of Directors 
dated. ________ accorded to him by the bank. 
 
Dated:                    The ___________ day of _____________20__. 
 
WITNESS: 
 
(SIGNATURE)      (SIGNATURE) 
NAME        NAME  
       BANK RUBBER STAMP   
(NAME) 
(OFFICIAL SEAL)     Designation with bank stamp 

Plus Attorney as per Power 
Of Attorney/Resolution Board of 
Directors 
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Annexure – I 

SCHEDULE OF RATES (SOR)   

For Design, Development, Installation of Codification package and Code creation 

    

Sl. 

No. 

Service Description Uo

M 

Qty Unit 

Rate(Rs) 

CST* 

/VAT 

Service 

Tax  

Total 

Price(Rs) 

1 Software Package for 
coding and cataloging  No. 1  

  
 

2 Item coding and 
cataloging for 3000 
item at BCPL site  No. 3000  

  

 
3 Expenses towards 

data collection which 
is inclusive of 
travelling cost, 
fooding, lodging and 
local conveyance etc 
for Sl number 2 
above.  

Man
-
days 5  

  

 
4 Item coding and 

cataloging for 5000 
item at vendor’s 
location   No 5000  

  

 
5 Software Package 

installation charge (5 
working days) 

Lum
p-
sum 1  

  

 
6 Onsite training for 10 

days by 2 person 
including boarding & 
Lodging, food, 
transportation and 
local conveyance  

Lum
p-
sum 1  

  

 
Total Cost(INR)  

 

NB: 

1. Service tax payable extra at actual on documentary evidence. Present rate of service tax is 

12.36% 

2. C form would be issued by BCPL against CST. 

3. CST/VAT/SERVICE TAX should be quoted wherever applicable and should be clearly 

mentioned above. 

4. Evaluation shall be done on overall techno-commercially acceptable lowest bid basis. 
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PART – B (PRICED BID) 

Annexure – I 
 

SCHEDULE OF RATES (SOR)   

For Design, Development, Installation of Codification package and Code creation 

    

Sl. 

No. 

Service Description Uo

M 

Qty Unit 

Rate(Rs) 

CST* 

/VAT 

Service 

Tax  

Total 

Price(Rs) 

1 Software Package for 
coding and cataloging  No. 1  

  
 

2 Item coding and 
cataloging for 3000 
item at BCPL site  No. 3000  

  

 
3 Expenses towards 

data collection which 
is inclusive of 
travelling cost, 
fooding, lodging and 
local conveyance etc 
for Sl number 2 
above.  

Man
-
days 5  

  

 
4 Item coding and 

cataloging for 5000 
item at vendor’s 
location   No 5000  

  

 
5 Software Package 

installation charge (5 
working days) 

Lum
p-
sum 1  

  

 
6 Onsite training for 10 

days by 2 person 
including boarding & 
Lodging, food, 
transportation and 
local conveyance  

Lum
p-
sum 1  

  

 
Total Cost(INR)  

NB: 

1. Service tax payable extra at actual on documentary evidence. Present rate of service tax is 

12.36% 

2. C form would be issued by BCPL against CST. 

3. CST/VAT/SERVICE TAX should be quoted wherever applicable and should be clearly 

mentioned above. 

4. Evaluation shall be done on overall techno-commercially acceptable lowest bid basis. 


